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GENERAL NOTES (MPT-201 TO MPT-209):

1. THE FOLLOWING DRAWINGS ILLUSTRATE THE SUGGESTED
STRATEGY FOR MAINTENANCE AND PROTECTION OF TRAFFIC FOR
VARIOUS ELEMENTS OF THE PROJECT. CONTRACTOR TO DEVELOP
AND SUBMIT TO THE ENGINEER FOR APPROVAL A COMPLETE
MAINTENANCE AND PROTECTION OF TRAFFIC PLAN, INCLUDING
CONSTRUCTION SIGNING AND DETOUR SIGNING PLAN BASED
ON THE CONTRACTOR'S FINAL SEQUENCING OF WORK.

2. REMOVE OR BAG ALL SIGNS THAT CONFLICT THE MAINTENANCE
AND PROTECTION OF TRAFFIC SCHEME FOR EACH STAGE OF
WORK. REMOVE OR MASK CONFLICTING PAVEMENT MARKINGS

3. PREPARING MPT PLANS, AND IMPLEMENTING MPT
CONFIGURATIONS TO BE PAID FOR ON A LUMP-SUM BASIS UNDER
"MAINTENANCE AND PROTECTION OF TRAFFIC".

4. TEMPORARY TRAFFIC BARRIER, RELOCATED TEMPORARY TRAFFIC
BARRIER, AND TRAFFIC BARRICADES, BARRELS, OR CONES
TO BE PAID UNDER THE RESPECTED ITEM.

NOTES:

SOUTH STATE STREET WORK ZONE: ONE LONG-TERM LANE CLOSURE
FOR THE DURATION OF CONSTRUCTION PROTECTED BY TRAFFIC
BARRELS OR TEMPORARY BARRIER CURB; TWO-LANE CLOSURE
PERMITTED OVERNIGHT OR MIDDAY OFF-PEAK; CONTRACTOR SHALL
USE TEMPORARY BARRIER CURB TO PROTECT TRENCH EXCAVATION,
AND MAY USE TEMPORARY BARRIER CURB TO PROTECT
CONSTRUCTION AT REFUSE AREAS BASED ON FIELD CONDTIONS.

—_

CANAL STREET WORK ZONE: RIGHTMOST NORTHBOUND OR
SHOULDER LANE CLOSURES PERMITTED OVERNIGHT OR MIDDAY OFF-
PEAK; MAINTAIN TWO-WAY TRAFFIC DELINEATED BY TRAFFIC CONES

AS NEEDED.
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NOTES:

1. SOUTH STATE STREET WORK ZONE: ONE LONG-TERM LANE CLOSURE FOR THE DURATION OF CONSTRUCTION
PROTECTED BY TRAFFIC BARRELS OR TEMPORARY BARRIER CURB; TWO-LANE CLOSURE PERMITTED OVERNIGHT OR
MIDDAY OFF-PEAK; CONTRACTOR SHALL USE TEMPORARY BARRIER CURB TO PROTECT TRENCH EXCAVATION, AND
MAY USE TEMPORARY BARRIER CURB TO PROTECT CONSTRUCTION AT REFUSE AREAS BASED ON FIELD CONDTIONS.
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NOTES:

1. SOUTH STATE STREET WORK ZONE: ONE LONG-TERM LANE CLOSURE FOR THE DURATION OF CONSTRUCTION
PROTECTED BY TRAFFIC BARRELS OR TEMPORARY BARRIER CURB; TWO-LANE CLOSURE PERMITTED OVERNIGHT OR
MIDDAY OFF-PEAK; CONTRACTOR SHALL USE TEMPORARY BARRIER CURB TO PROTECT TRENCH EXCAVATION, AND
MAY USE TEMPORARY BARRIER CURB TO PROTECT CONSTRUCTION AT REFUSE AREAS BASED ON FIELD CONDTIONS.
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NOTES:

1. SOUTH STATE STREET WORK ZONE: ONE LONG-TERM LANE CLOSURE
FOR THE DURATION OF CONSTRUCTION PROTECTED BY TRAFFIC
BARRELS OR TEMPORARY BARRIER CURB; TWO-LANE CLOSURE
PERMITTED OVERNIGHT OR MIDDAY OFF-PEAK; CONTRACTOR
SHALL USE TEMPORARY BARRIER CURB TO PROTECT TRENCH
EXCAVATION, AND MAY USE TEMPORARY BARRIER CURB TO
PROTECT CONSTRUCTION AT REFUSE AREAS BASED ON FIELD
CONDTIONS.

2. ELM STREET WORK ZONE: 24 HOUR SIDEWALK AND SHOULDER
DETOUR PERMITTED; DETOUR PEDESTRIANS AT SOUTH STATE STREET
AND CHERRY STREET TRAFFIC SIGNAL CROSSWALKS TO OPPOSITE
CURB. ONE NORTHBOUND LANE CLOSURE AND SOUTHBOUND
LANE SHIFT FOR FENCE WORK PERMITTED OVERNIGHT OR MIDDAY
OFF PEAK; MAINTAIN TWO-WAY TRAFFIC WITH APPROPRIATE
SIGNAGE AND TRAFFIC CONES. 5400

INTERSECTION SOUTH LEG PERMITTED FOR TRENCHING AND

INSTALLATION OF P.V.C. FORCE MAIN. SEE DWG. MPT-214 AND
MPT-300 FOR WORK ZONE PROTECTION AND DETOUR §
INFORMATION.
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3. ELM STREET INTERSECTION WORK ZONE: LONG-TERM CLOSURE OF (%
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DATE

NOTES:

1. SOUTH STATE STREET WORK ZONE: SEE DWG MPT-204 FOR WORK
ALONG SOUTH STATE STREET EAST OF ELM STREET. RIGHT LANE
CLOSURE TO REMAIN IN PLACE DURING ELM STREET INTERSECTION
WORK.

2. ELM STREET WORK ZONE: SEE DWG MPT-204 FOR WORK ALONG
ELM STREET OUTSIDE OF INTERSECTION WORK. FENCE WORK MAY
CONTINUE DURING ELM STREET INTERSECTION WORK PROVIDED
ACCESS TO LOCAL BUSINESSES MAINTAINED.

SOUTH STATE STREET WORK ZONE (SEE NOTE 1)

3. ELM STREET INTERSECTION WORK: SOUTH LEG OF ELM STREET MAY
BE CLOSED BETWEEN SOUTH STATE STREET AND RAILROAD
UNDERPASS FOR DURATION OF TRENCHING, DOGHOUSE
MANHOLE INSTALLATION, AND FORCE MAIN PIPE INSTALLATION
WORK. USE TEMPORARY BARRIER CURB TO PROTECT WORK ZONE
AND PROVIDE DETOUR (SEE DWG. MPT-300).

TEMPORARY TRAFFIC
BARRIER (TYP, SEE NOTE 1)

\\

- \\\
TRAFFIC BARREL (TYP -~

™
A. DURING CLOSURE, ALL SOUTHBOUND TRAFFIC ON ELM (%
STREET MUST TURN LEFT ONTO EITHER EXIT 8 NORTHBOUND ~
ON RAMP OR SOUTH STATE STREET EASTBOUND. USE SIGNAGE Q_
AND TEMPOARY PAVEMENT MARKERS. §

B. CLOSE RIGHTMOST LANE OF OF ELM STREET BETWEEN O
NORTH STATE STREET AND SOUTH STATE STREET (BENEATH I-95) §
USING TRAFFIC BARRICADES AND BARRELS. O

C.  ELM STREET BETWEEN CHERRY STREET AND RAILROAD Ly
UNDERPASS TO REMAIN OPEN FOR LOCAL TRAFFIC.

<
~
D. PROVIDE DETOUR SIGNAGE DIRECTING TRAFFIC I
TO USE ROUTE 1T AND MYRTLE AVENUE AROUND IN BOTH Q
DIRECTIONS AROUND CONSTRUCTION. Ay

LY

E. PROVIDE SECONDARY DETOUR SIGNAGE
ALONG SOUTH STATE STREET EAST OF ELM STREET
DIRECTING TRAFFIC TO ROUTE 1 AND TO
MYRTLE STREET.

F. PROVIDE PROTECTED PEDESTRIAN PATH
AROUND CONSTRUCTION SITE. REPROGRAM
TRAFFIC SIGNAL TO CONCURRENT WALK PHASE
DURING SOUTHBOUND GREEN PHASE. PLACE
TEMPORARY "NO TURN ON RED" SIGNS ON
EASTBOUND AND SOUTHBOUND APPROACHES.

G.  CLOSE WEST SIDEWALK OF ELM STREET

AT RAILROAD OVERPASS. DETOUR PEDESTRIANS
TO EAST SIDEWALK AT CHERRY STREET
INTERSECTION WITH ELM STREET.

ELM STREET INTERSECTION WORK: CLOSE RIGHT
LANE BEWEEN NORTH STATE STREET AND SOUTH
STATE STREET (BENEATH 1-95)

TRAFFIC BARRICADE (TYP)

ELM STREET INTERSECTION WORK:
SHIFT TRAVEL LANES TO
ACCOMODATE PEDESTIAN PATH

TRAFFIC BARREL (TYP)

TEMPORARY PAVEMENT

TEMPORARY PAVEMENT MARKINGS (TYP)

MARKINGS (TYP)

OMIT IF BARRIER
USED (TYP)

TEMPORARY
SOUTHBOUND
CONCURRENT

PEDESTRIAN PHASE
(SEE NOTE 3F)

TEMPORARY
PAVEMENT
MARKINGS (TYP)

10’

TEMPORARY PAVEMENT
MARKINGS (TYP)

ELM STREET INTERSECTION WORK:
CLOSE ALL LANES ON SOUTH
APPROACH (SEE NOTE 3)

5' PATH FOR PEDESTRIANS BETWEEN
TEMPORARY BARRIER CURBS.

TEMPORARY BARRIER CURB (TYP)
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DATE
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/SOUTHBOUND DETOUR
EXIT 8 NB & LOCAL /WA /
i TRAFFIC ONLY N EASTBOUND DETOUR
S
NORTHBOUND DETOUR END A
LEFTTO RT 1 NB NORTHBOUND
RIGHTTO RT 1 SB DETOUR :
NORTHBOUND DETOUR
STRAIGHT TO RT 1 EXIT 8 OFF '
RIGHT TO 1-95 SB — ST@{
NORTH sTATE ST a1 80 =
EXIT 7 OFF T —
EXIT 7 ON AT E ST REE
SOUTH STATE STREET BEGIN >
EASTBOUND Y
I — ELM STREET INTERSECTION WORK
NORTHBOUND DM R \ <\
ErFeRson s %
SO N S T - END y's
. EASTBOUND
\ DETOUR
ok .
A Q PQQ
TRAFFIC \&{
ONLY W NOTES:
SO @ 1. ELM STREET BETWEEN SOUTH STATE STREET AND RAILROAD OVERPASS
\/ ST TO BE CLOSED FOR DURATION OF CONSTUCTION TO INSTALL
SANITARY FORCE MAIN. SEE DWG. MPT-214 FOR CONSTRUCTION
STAMFORD M.O.E. BEGIN ZONE PROTECTION FOR ELM STREET INTERECTION WORK.
RAILYARD NORTHBOUND 2. CONTRACTOR TO PROVIDE FULL DETOUR PLAN TO THE ENGINEER
FOR APPROVAL A MINIMUM OF TWO WEEKS PRIOR TO
DETOUR IMPLEMENTATION. DETOUR PLAN TO INCLUDE COMPLETE
END TEMPORARY SIGNAGE AND PAVEMENT MARKING PLAN TO DIRECT
soumgggrng TRAFFIC AROUND ELM STREET INTERSECTION WORK
3.  LOCAL TRAFFIC ONLY: CLOSE ELM STREET AT INTERSECTION WORK
ZONE: DESIGNATE ELM STREET AS LOCAL TRAFFIC ONLY:
SOUTHBOUND ELM STREET TRAFFIC MAY CONTINUE TO USE EXIT 8
DETOUR PLAN: NORTHBOUND ON-RAMP
ELM STREET INTERSECTION WORK 4. NORTHBOUND DETOUR: DIRECT TRAFFIC SOUTH OF RAILROAD

TRACKS AND 1-95 TO USE JEFFERSON STREET, CANAL STREET, AND
ROUTE 1 AROUND CONSTUCTION ZONE.

5. SOUTHBOUND DETOUR: DIRECT TRAFFIC NORTH OF RAILROAD
TRACKS AND 1-95 TO USE ROUTE 1, CANAL STREET, AND
JEFFERSON STREET AROUND CONSTUCTION ZONE.

6. EASTBOUND DETOUR: DIRECT SOUTH STATE STREET TRAFFIC TO
CONTINUE EAST ON SOUTH STATE STREET/NORTH STATE STREET,
SOUTHEAST ON ROUTE 1, AND WEST ON MYRTLE AVENUE
AROUND CONSTUCTION ZONE.
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