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ADDENDUM NO.: 1 

DATE OF ADDENDUM: May 19th, 2025 

 

Notice of Addendum by the Construction Manager-at-Risk (CMR) 
 

State Project #: 127-009 RNV & 127-0010 BE/RNV 

Project Name:  Sherman School Renovation Project 

Project Location:  2 Route 37 East, Sherman, CT 06784 
 

The Construction Manager-at-Risk (CMR) is issuing a Notice of Addendum. Specific Addendum Information 

is available as noted below.  If you have any questions, please contact the CMR as noted below. 
 

 
 

CMR Information: 
 

CMR Firm: Newfield Construction Group, LLC 

Address: 225 Newfield Avenue 

Contact Name: Rich Breitenbach 

Contact Phone Number: (860) 385-0037 

Contact Email Address: richbreitenbach@newfieldconstruction.com 
 

 

Addendum Information is available as follows: 
 

Digital Documents: Contact Rich Breitenbach if BuildingConnected Link has not been received.  

Digital Documents: State of Connecticut Bid Posting Website  

https://portal.ct.gov/das/ctsource/bidboard?language=en_US 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

ADDENDUM NO. 1  
 

2 | P a g e  
 

 

Date: May 19th, 2025 

State Project #: 127-009 RNV & 127-0010 BE/RNV 

Project Name:  Sherman School Renovation Project 

Project Location:  2 Route 37 East, Sherman, CT 06784 
 

CLARIFICATIONS 

 

 

1. NOTE: All Trade Contractors are to review required Insurance Coverage Limits identified in Exhibit C of 

the CM/Trade Contractor Contract Agreement – Specification 005100. All Costs for required insurance 

are to be included in the base bid. 

2. REPLACE Section 00 02 40 Bid Form with the attached Section 00 02 40 Bid Form Add.1. Revisions Include: 

a. Revision of Alternates 6A & 6B. 

b. Addition of Alternates 6D & 6E. 

3. REPLACE Section 00 90 06 Bid Package 6 – General Trades with the attached Section 00 90 06 Bid Package 6 – 

General Trades Add.1. Revisions include: 

a. Deletion of section 115213 Project Screens. 

4. REPLACE Section 00 90 26 Bid Package 26 – Electrical and Low Voltage with the attached Section 009026 Bid 

Package 6 – Electrical and Low Voltage Add.1. Revisions Include: 

a. Addition of Section 275313 Clock System. 

5. REPLACE Section 00 90 31 – Site Construction with the attached Section 00 90 31 Site Construction Add.1. 

Revisions include: 

a. Addition of Section 323119 Decorative Metal Fences and Gates. 

QUESTIONS 

 

1. Q: Is there a PLA on this project? 

A: This project is Prevailing Wage. Reference specification section 00 51 50. 

 

CONTENTS & ATTACHMENTS  

 

1. Notice of Addendum No. 1 

2. 000440 Bid Form Add.1 

3. 009006 BID PACKAGE 06 General Trades Add.1 

4. 009026 BID PACKAGE 26 Electrical and Low Voltage Add.1 

5. 009031 BID PACKAGE 31 Site Construction Add.1 

6. Antinozzi Associates Addendum No. 1 
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BID PROPOSAL FORM        
 

BID PACKAGE #_________                 

BID PACKAGE TITLE__________________________________________________________  

Town of Sherman 
Sherman School Renovation Project - State Project #127-0009RNV 
Sherman School Central Administrative Project - State Project #127-0010BE/RNV 
 

TO: Newfield Construction as Construction Manager for the Town of Sherman 
 225 Newfield Avenue 
 Hartford, CT 06106  
          

 PROPOSAL OF:    NAME ______________________________________________ 
 

               STREET______________________________________________ 
 

CITY ______________________________________________ 
 

I have received the “Bidding and Contract Requirements, for Bid Package 

____________________________________________________________________ No.  ___________   

State Project #127-0009RNV/127-0010BE/RNV, prepared by Newfield Construction Group, LLC, dated 
March 21st, 2025 and the bid documents entitled “Sherman School Renovation Project/Sherman School 
Central Administration Project” prepared by Antinozzi Associates dated March 21st, 2025 as listed in the 
Contract Document Specifications, Table of Contents and Drawing List bound in the Contract Document 
Project Manual and Bulletins/Addenda numbered and dated as follows: 

 
Addendum #_____Dated_____________ Addendum #_____Dated ______________ 
 
Addendum #_____Dated_____________ Addendum #_____Dated ______________ 
 
Addendum #_____Dated_____________ Addendum #_____Dated ______________ 

   
I have included the provisions of the above Bid Documents, Addenda and Bulletins in my bid.  I have 
examined the bid documents and the existing site and I submit the following bid. I will furnish all labor, 
materials, equipment and services necessary to perform the work required by the bid documents and will 
take in full payment therefore the lump sum price of: 

Lump Price Including Allowances: 

__________________________________________________________________Dollars                                                                                                                                 

$_______________________________________________________________________ 
 

Lump Price Including Allowances is to be separated by % for each Project: 

$_____________________ SHERMAN SCHOOL RENOVATION PROJECT (99.3%)  

$_____________________ SHERMAN SCHOOL CENTRAL ADMINISTRATION PROJECT (0.7%) 



22067  SHERMAN SCHOOL RENOVATION PROJECT 
03/21/2024  SHERMAN SCHOOL CENTRAL ADMINISTRATION PROJECT 
 State Project No. 127-0009RNV / 127-0010BE/RNV 
 

BID FORM Add.1  002400 - 2 
 

Alternate Bids: All lines must be filled in.  If there is no cost impact to your scope of work indicate 

on the alternate line “NO CHANGE”. If an Alternate line is left blank, it will be assumed that the 

Alternate has a zero-cost impact. Alternate bids shall be open for acceptance for a period of one 

hundred eighty days (180) after the date of the bid opening. 

 

ALTERNATE No. 1: Standing Seam Metal Roof 

1. Base Bid: Install dimensional asphalt shingles and associated underlayments, trim, drainage 
assemblies, and flashings in accordance with the specified requirement of Section 073100 
“Architectural Asphalt Roof Shingles" and as indicated by the Drawings for new and existing 
roofs having a pitch greater than 2 vertical units for 12 horizontal units.  

a. Existing Composite Roof Panels: Selectively remove existing asphalt shingle roof 
assembly above circa 2000 Addition to the surface of existing vented, composite 
insulated panel assembly to remain.  

2. Alternate: Install standing seam metal roof systems and associated underlayments, trim, drainage 
assemblies, and flashings in accordance with the specified requirement of Section 074113.16 
“Standing Seam Metal Roof Panels” and as indicated by the Drawings for new and existing roofs 
having a pitch greater than 2 vertical units for 12 horizontal units. Include rail-type snow guards 
as specified under Section 077253 “Snow Guards” and as indicated by Drawing A-582.A Pitched 
Roof Details – Alternate #1.  

a. Existing Composite Roof Panels: Selectively remove existing asphalt shingle roof 
assembly above circa 2000 Addition to the surface of existing vented, composite 
insulated panel assembly to remain. 
 

 ADD/DEDUCT__________________________________________________Dollars 
 

 $__________________________________________________________________ 
 

ALTERNATE No. 2: Photovoltaic System 

1. Base Bid: Install specified rooftop mounted, ballasted, photovoltaic system over sloped roof 
systems capable of generating up to 85 kW of power in accordance with Section 264500 
“Photovoltaic System” in the Project Manual and associated Construction Drawings.  
 

2. Alternate 2A: Install specified rooftop mounted, ballasted, photovoltaic system over low-sloped 
roof systems in accordance with Section 264500 “Photovoltaic System” in the Project Manual 
and associated Construction Drawings.  
 

3. Alternate 2B: In conjunction with the Owner’s election to accept Alternate No. 1 Standing Seam 
Metal Roof, expand the specified photovoltaic system to include the installation of panels 
mounted to the sloped standing seam metal roof systems specified by Section 074113.16 
“Standing Seam Metal Roof Panels” to provide a expanded photovoltaic system. 
 
Alternate 2A: 
ADD/DEDUCT__________________________________________________Dollars 
 
$__________________________________________________________________ 
 
Alternate 2B: 
ADD/DEDUCT__________________________________________________Dollars 
 
$__________________________________________________________________ 

 



22067  SHERMAN SCHOOL RENOVATION PROJECT 
03/21/2024  SHERMAN SCHOOL CENTRAL ADMINISTRATION PROJECT 
 State Project No. 127-0009RNV / 127-0010BE/RNV 
 

BID FORM Add.1  002400 - 3 
 

 ALTERNATE No. 3: Lightning Protection 

1. Base Bid: Provide a professional risk assessment of the existing Sherman School and surrounding 
property to determine the probability of a lightning strike and the potential consequences of a 
lightning strike for the facility.  Reference Section 014000 “Quality Requirements” for minimum 
professional certifications required for preparation of a lightning strike risk assessment. 
Following completion of the assessment, prepare a report documenting the findings of the risk 
assessment and submit a copy of the report to the Sherman School Building Committee.  
 

2. Alternate: Install a complete lightening protection system in accordance with NFPA 780 and as 
specified by Section 264113 “Lightening Protection for Structures”, and associated Drawings. 

 
 ADD/DEDUCT__________________________________________________Dollars 
 
 $__________________________________________________________________ 

 
 ALTERNATE No. 4: Concrete Stair to Veteran’s Field 

1. Base Bid: Complete the project site improvements without the addition of a concrete stair from 
the east playground descending to the grade level of Veteran’s Field.  

 
2. Alternate: Provide an exterior concrete stair and stainless steel handrails on both sides per 

Drawing C-104 Site Materials Plan; Detail 3 on Drawing C-307 Site Details of the Construction 
Documents. 
 
ADD/DEDUCT__________________________________________________Dollars 

 
 $__________________________________________________________________ 
 
 ALTERNATE No. 5: Underground Storage Tank Removal  

1. Base Bid: Excavate, cut, clean and remove existing fuel oil underground storage tank (UST) 
located at the west side of the existing school. Test the grave of the existing UST and backfill 
with material in accordance with Section 020000 Geotechnical Report and Section 312316 
“Earthwork (Site)”.  

 
2. Alternate: In addition to the base bid underground storage tank (UST) removal; add the 

excavation, cutting, cleaning and removal of a second underground fuel oil storage tank in 
proximity with the 1937-era wing of the existing school (K-Wing). Test the grave of the second 
existing UST and backfill with material in accordance with Section 020000 Geotechnical Report 
and Section 312316 “Earthwork (Site)”. 
 
ADD/DEDUCT__________________________________________________Dollars 
 
$__________________________________________________________________ 

 
 ALTERNATE No. 6: Structure Demolition and Selective Demolition Material Disposal  

1. Base Bid: Dispose of demolition waste as clean material in accordance with Section 024116 
“Structure Demolition” and 024119 “Selective Demolition”.  

 
2. Alternate 6A: For the 1937-era structure, dispose of demolition waste, including roofing 

materials, as PCB containing materials in excess of 0 ppm and less than or equal to 50 ppm in 
accordance with Section 028433 “Abatement of PCB Containing Materials” and the applicable 



22067  SHERMAN SCHOOL RENOVATION PROJECT 
03/21/2024  SHERMAN SCHOOL CENTRAL ADMINISTRATION PROJECT 
 State Project No. 127-0009RNV / 127-0010BE/RNV 
 

BID FORM Add.1  002400 - 4 
 

portions of Section 024116 “Structure Demolition” and 024119 “Selective Demolition”. 
[Addendum No. 1] 
 

3. Alternate 6B: For the 1937-era structure, dispose of demolition waste, including roofing 
materials, as PCB containing materials at and in excess of 50 ppm in accordance with Section 
028433 “Abatement of PCB Containing Materials” and the applicable portions of Section 024116 
“Structure Demolition” and 024119 “Selective Demolition”. [Addendum No. 1]. 
 

4. Alternate 6C: Dispose of existing roof flashings that have been tested to contain asbestos. 
 

5. Alternate 6D: For the 1970-era structure, dispose of demolition waste, including roofing 
materials, as PCB containing materials in excess of 0 ppm and less than or equal to 50 ppm in 
accordance with Section 028433 “Abatement of PCB Containing Materials” and the applicable 
portions of Section 024116 “Structure Demolition” and 024119 “Selective Demolition”. 
[Addendum No. 1] 
 

6. Alternate 6E: For the 1970-era structure, dispose of demolition waste, including roofing 
materials, as PCB containing materials at and in excess of 50 ppm in accordance with Section 
028433 “Abatement of PCB Containing Materials” and the applicable portions of Section 024116 
“Structure Demolition” and 024119 “Selective Demolition”. [Addendum No. 1.] 
 
Alternate 6A: 
ADD/DEDUCT__________________________________________________Dollars 
 
$__________________________________________________________________ 
 
Alternate 6B: 
ADD/DEDUCT__________________________________________________Dollars 
 
$__________________________________________________________________ 
 
Alternate 6C: 
ADD/DEDUCT__________________________________________________Dollars 
 
$__________________________________________________________________ 
 
Alternate 6D: 
ADD/DEDUCT__________________________________________________Dollars 
 
$__________________________________________________________________ 
 
Alternate 6E: 
ADD/DEDUCT__________________________________________________Dollars 
 
$__________________________________________________________________ 
 
 

 
UNIT PRICES 
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The undersigned proposes and agrees that the following unit prices shall be the basis for computing extra 
costs to the contract for additional work and credits for deleted work. Unit prices shall include costs for 
all materials, equipment, tools, small tools, labor, permits, fees, overhead, profit, supervision, home office 
support, project management, estimating, safety, travel, shop drawings and as built drawings for all 
parties involved in the work. Unit prices shall apply to both the trade contractors and their subcontractors.  
All work is to be accomplished in accordance with applicable Sections of the Specifications. The Owner 
reserves the right to selectively reject any of the unit prices without any effect on the remainder of the bid.   
 
Below unit prices are to be submitted for consideration. See Contract Documents for estimated quantities 
of hazmat removal.  
 
Unit Prices listed below are considered additive unit pricing, deductive unit prices will be based on 

the prices below less ten percent (10%). 

 
CY= cubic yard          SF= square foot         FIT=fittings    GAL=gallon  
SY= square yard   HR= hour    CU FT = cubic foot  EA = each 
LF = linear foot    LB= pound    TON = ton   
 

Unit 

Price # 
Unit Price Description Unit Trade 

Price 
1 Structural Fill Furnish and Install CY $ 

2 Trench Rock Removal, with rock splitters, jack hammer, hoe ram CY $150.00 

3 Boulders (2) Two Cubic Yards or Greater CY $45.00 

4 Off-Site Transportation and Disposal of Polluted Soil TON $ 

5 Off-Site Transportation and Disposal of Contaminated Soil. TON $ 

6 Off-Site Transportation and Disposal of Hazardous Waste/Soils. TON $ 

7 Excavation, Off Site Transportation and Disposal of Unsuitable Soils. CY $ 

8 Asbestos Pipe Insulation (Large Areas) LF $ 

9 Asbestos Pipe Insulation (Tent Area - <150lf) LF $ 

10 Asbestos Pipe Insulation (Glove Bag - <3lf) EA $ 

11 Asbestos Coated Sinks EA $ 

12 Asbestos Benchtop Adhesive LF $ 

13 Asbestos Floor Tile & Mastic  SF $ 
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14 Asbestos Cove Base Adhesive LF $ 

15 Asbestos Chalk Board/Tack Board Adhesive SF $ 

16 Asbestos Gymnasium Floor Adhesive/Moisture Barrier SF $ 

17 Asbestos Wall Pad Adhesive SF $ 

18 Asbestos Floating Floor over Sheet Flooring SF $ 

19 Asbestos Walk-in Cooler Adhesive/Insulation EA $ 

20 Asbestos Roof Drain Bowl Insulation  EA $ 

21 Asbestos Roof Field & Flashing  SF $ 

22 Asbestos Transite Drainage Pipe LF $ 

23 Asbestos Moisture Barrier Between Int.& Ext. Walls SF $ 

24 Asbestos Foundation/Footing Mastic  SF $ 

25 Lead Porcelain Components EA $ 

26 Lead Removal on Structural Steel  EA $ 

27 Decontamination Unit EA $ 

28 Remobilization (If off Site) EA $ 

29 Removal & Disposal of PCB Wall Paint & Drywall or Wood (>1 PPM <50 PPM) SF $ 

30 Removal & Disposal of PCB Wall Paint & CMU (>1PPM <50PPM) SF $ 

31 Removal & Disposal of PCB Wall Paint & Brick (>1PPM <50PPM) SF $ 

32 Removal & Disposal of PCB Interior Window Caulk (>1PPM <50PPM) LF $ 

33 Removal & Disposal of PCB Paint on Structural Steel (>1PPM <50PPM) LF $ 

34 Removal & Disposal of PCB CMU Walls (>50PPM)  SF $ 

35 Removal & Disposal of PCB Brick Walls (>50 PPM) SF $ 
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36 Removal & Disposal of PCB Windows, Vents, & Doors (>50 PPM) EA $ 

37 Removal & Disposal of PCB Window, Vent, & Door Caulk (>50 PPM) LF $ 

38 Removal & Disposal of PCB Roofing (>50 PPM) SF $ 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

Continued… 

ALLOWANCES 

The undersigned proposes and agrees that the following allowances are included in the base bid value.  
All allowances are unit cost/quantity allowances unless otherwise noted.  Unit prices for calculating 

allowance values must be the same as unit prices above. Fill in N/A if not applicable to your bid 
package. See Section 00 53 00 – Special Project Conditions for additional information about allowances.   
 

1. Structural Fill Furnish and Install  
a. Unit Price #1 $__________/CY X 550CY =      $__________ 

 
2. Trench Rock Removal by with Splitters, Jack Hammer, Hoe Ram  

b. Unit Price #2 $150.00/CY X 100 CY =       $15,000.00 
 

3. Excavation, Off-Site Transportation and Disposal of Unsuitable Soil 
a. Unit Price #7 $__________/CY X 550CY =      $__________ 

 

99. All other Allowances (See Bid Package Notes)           NOTE No.   VALUE_______ 
 
__________  ______________ 
 

__________  ______________ 

 

__________  ______________ 

 

Total amount of allowances included in base bid above: ________________________  
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SIGNATURES 

 

In submitting this bid, I agree as follows: 
1 - To hold open my bid for ninety (90) days after bid opening date.  Alternate bids shall be held open for 
one hundred eighty (180) days after bid opening date. 
2 - To enter into and execute a contract, if awarded on the basis of this bid, according to the contract form 
listed in the Bidding and Contract Requirements. 
3 - To deliver properly executed Performance/Labor and Material Bonds as described in the Instructions 
at the time of execution of the contract.  The amount of the premiums for the subject bonds is included in 
the lump sum price above. 
4 - To accomplish the work in accordance with the contract documents. 
5 - To begin work within 5 calendar days of official notice of acceptance of bid or execution of contract, 
whichever is first.  No on-site mobilization will be permitted until the contract has been executed. 
6 - To substantially complete the work per the Construction Schedule.  Time is of the essence. 
 
By submission of this bid, each Bidder and each person signing on behalf of any Bidder certifies, and in 
case of a joint bid, each party thereto certifies, as to its own organization, under penalty of perjury, that to 
the best of its knowledge and belief: 
A.) The prices in this bid have been arrived at independently without collusion, consultation, 

communication, or agreement, for the purpose of restricting competition, as to any matter relating 
to such prices with any other Bidder or with any competitor. 

B.) Unless otherwise required by law, the prices which have been quoted in this bid have not been 
knowingly disclosed by the Bidder and will not knowingly be disclosed by the Bidder prior to 
opening, directly or indirectly, to any other Bidder or to any competitor. 

C.) No attempt has been made or will be made by the Bidder to induce any other person, partnership, 
or corporation to submit or not submit a bid for the purpose of restricting competition. 

 
 
The Bidder, by submittal of this BID, agrees with the Owner that the amount of the bid security deposited 
with this BID fairly and reasonably represents the amount of damages the Owner will suffer due to the 
failure of the bidder to fulfill his agreements as above provided: 
 
 __________________________________________________________________ 
       (Firm Name) 
 
By_________________________________________________________________ 
 (Signature and Title of Authorized Representative) 
 
___________________________________________________________________ 
 (Printed Name and Title of Authorized Representative) 
 
 
___________________________________________________________________ 
 (Business Address) 
 
___________________________________________________________________ 
 (City and State) 
 
Date: ______________________________________ 
 

The bidder is (circle one): 
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1.Corporation, licensed in the State of _______________ 
2.Partnership 
3.Individual 
 
Note:  If the bidder is a corporation affix corporate seal and give below the names of its President, 
Treasurer, and General Manager, if any; if a partnership, give full names and residential addresses of all 
partners; and if an individual, give residential address if different from business address. 
 

___________________________________________________________________ 
 (Printed Name of President (corporation), Partner or Individual) 
 
___________________________________________________________________ 
 (Address) 
 
___________________________________________________________________ 

 (City and State) 
 
___________________________________________________________________ 
 (Printed Name of Treasurer (corporation) or Partner) 
 
______________________________________________________________ 
 (Address) 
 
 
 
___________________________________________________________________ 

 (City and State) 
 
___________________________________________________________________ 
 (Printed Name of General Manager (corporation) or Partner) 
 
___________________________________________________________________ 
 (Address) 
 
___________________________________________________________________ 

 (City and State) 
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DOCUMENT 009006 — BID PACKAGE 06 GENERAL TRADES 

 

A. Included Specification Sections: 

DIVISION 00 PROCUREMENT AND CONTRACT REQUIREMENTS 

This Bid Package includes all Division 00 Sections and Documents.  

Refer to Volume 1 of the Project Manual.  

 

DIVISION 01 GENERAL REQUIREMENTS  

This Bid Package includes all Division 01 Sections and Documents.  

Refer to Volume 2 of the Project Manual.  

 

DIVISION 03 CONCRETE 

Section No. Title 

035416 Hydraulic-Cement-Based Underlayment (as applies) 

 

DIVISION 06 WOODS, PLASTICS, AND COMPOSITES 

Section No. Title 

061000 Rough Carpentry (as applies) 

062023 Interior Finish Carpentry (as applies) 

 

DIVISION 07 THERMAL AND MOISTURE PROTECTION 

Section No. Title 

071113 Bituminous Dampproofing 

071236 Self-Adhering Sheet Waterproofing 

074213.19 Insulated Metal Wall and Soffit Panels 

074213.26 Metal Equipment Screen Panels 

074646 Fiber Cement Siding 

078100 Applied Fire Protection 

079100 Preformed Joint Seals  

079200 Joint Sealants 

079219 Acoustical Joint Sealants 

 

DIVISION 08 OPENINGS 

Section No. Title 

081113 Hollow Metal Doors & Frames 

081416 Flush Wood Doors 

081743 Fiberglass-Reinforced Polyester (FRP) Texture Flush Doors 

083300 Rolling Security Shutter Doors 

083326 Overhead Coiling Grills 

083473 Acoustically Rated Door Assemblies 

087100 Door Hardware 

087113 Automatic Door Operators 
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088300 Mirrors 

089119 Fixed Louvers 

 

DIVISION 10 SPECIALTIES 

Section No. Title 

101100 Visual Display Units 

101400 Signage 

101419 Dimensional Letter Signage 

102113 Plastic Toilet Compartments 

102123 Cubicle Curtains and Track 

102239 Folding Panel Partitions 

102800 Toilet, Bath and Laundry Accessories 

104413 Fire Protection Cabinets and AED Cabinets 

104416 Fire Extinguishers 

105113 Metal Lockers 

 

DIVISION 11 EQUIPMENT 

Section No. Title 

113100 Appliances 

116143 Stage Curtains 

116623 Gymnasium Equipment 

116643 Scoreboards 

  

 

DIVISION 12 FURNISHINGS 

Section No. Title 

122300 Vinyl Shutters 

122413 Roller Window Shades 

123200 Manufactured Wood Casework 

123400 Manufactured Plastic-Laminate-Clad Casework 

123656 Laboratory Worksurfaces 

123661 Solid Surfacing Countertops and Window Stools 

124813 Entrance Floor Mats and Frames 

126600 Telescoping Stands 

 

DIVISION 13 SPECIALTIES 

Section No. Title 

131000 Resilient Ceiling Isolators 

131200 Climbing Wall 

133413 Pre-Engineered Glass Structures 

 

DIVISION 28 ELECTRONIC SAFETY & SECURITY 

Section No. Title 
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283100 Fire Detection and Alarm (As applies to Knox Boxes) 

 

B. Bid Package Notes: 

1.1 The Trade Contractor shall be aware that the completion of this project in accordance with the 

Construction Schedule. The Construction Schedule shall be strictly adhered to. The Contractor shall 

supply the necessary resources to attain the dates put forth in the Construction Schedule.   

Trade Contractors are to assume that during the following phases/timelines will require Saturday 

work. Saturday is to be included in the base bid 

1.2 A full time, English speaking, superintendent must be on site when work is being performed. This 

includes subcontracted work. Foreman shall have good communication skills and process all required 

documentation in a timely fashion. Forman shall be responsible for timely ordering of materials and 

coordination of  subcontractors  and  deliveries  with  the  CM.  Foreman shall  schedule/coordinate 

inspections and be present to represent their work. 

1.3 Work must be performed such that safe access and required egress to the building and work areas are 

maintained. The Owner will occupy or use the existing building for certain phases of the construction 

period. See Specification 003100 B – Phasing and Logistics Plans. The Trade Contractor(s) shall 

maintain vehicular and pedestrian access to all areas of the existing building or as designated by the 

construction manager. 

1.4 Staging and Storage areas shall have clear access for all trade contractors to access their materials and 

building access. 

1.5 All Trade Contractors shall be aware that the Owner will not remove any lead paint in this building.  

In the course of performing their scope of work, all Trade Contractors shall include the necessary 

provisions to protect workers and others from the hazards of lead paint in accordance with OSHA 

regulations and legally dispose of any lead waste generated unless otherwise noted in these 

documents.  All contractors shall submit proof of the necessary OSHA training. 

1.6 To the extent required, the General Trades Contractor shall include furnishing, installing (in 

accordance with OSHA Standards) a double row of temporary safety cables and cable supports or 

temporary wood barriers at all levels, including above the grade level of the building, the building 

perimeter and at all floor openings. Height of installation is to accommodate all finished concrete 

floor elevations. The General Trades contractor shall maintain the fall protection. These temporary 

safety assemblies shall be installed for the protection of all Project workers. Any trade contractor 

requiring removal of any portion of the fall protection shall reinstall to maintain fall protection. All 

work performed where fall protection has been removed shall be performed in compliance with 

OSHA standards. The General Trades Contractor shall also furnish, install and remove when no 

longer necessary (6) lockable/removable wood barriers for access of personnel and materials 

(locations to be determined). Trade Contractors utilizing the removable wood barriers are to 

coordinate with the General Trades Contractor and comply with OSHA standards during the time of 

removal. General Trades Contractor is responsible to inspect and correct as required all perimeter 

safety assemblies weekly and provide a written report to Construction Manager. The General Trades 

Contractor shall remove the safety cables, supports, toe boards, and/or wood barriers when no longer 

required. Upon removal of the safety assemblies, the applicable Trade Contractor working in the area 

of removed fall protection shall be responsible to maintain fall protection until their work is complete 

in the area where the assemblies were removed. The General Trades Contractor shall furnish, install 

and maintain fall protection at all interior shafts, window and door openings, stair towers, and 

balconies/mezzanines as required (in strict accordance with OSHA standards).  The General Trade 
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contractor shall coordinate and remove the temporary fall protection with the installation of the 

permanent finished construction. All cores and small openings (less than 576 sq. in.) shall be 

protected by the trade creating the core or small opening. If existing systems are removed and create 

an opening in the existing slab, the Trade Contractor removing the system is responsible for 

protection of the opening. The Roofing Contractor is responsible for the required fall protection to 

perform the Roofing scope of work.  All Contractors performing work on the roof shall provide their 

own fall protection in accordance with OSHA standards. The Structural Trade Contractor shall 

furnish, install, maintain, and remove temporary safety cables and cable supports during erection of 

new steel. 

1.7 Scope Exclusions to the bid are not acceptable. Scope of Work items which have inadvertently been 

duplicated in more than one bid package must be included in the bid amount for each package 

containing the duplication.  Do not assume Scope of Work items will be provided by the other bid 

package(s). Notify the Construction Manager immediately upon discovery of a duplicated item.  

Should the Construction Manager request a credit for the duplicated item after the bid, claims of 

omission of pricing in the bid due to the duplicate item in another bid package will not be acceptable.  

1.8  Trade Contractors to provide delegated designs as designated in the Contract Documents. Delegated 

designs are to be per the basis-of-design and to be coordinated with other affected Trade Contractors. 

Delegated designs are not to directly or indirectly alter a scope of work based off the Contract 

Documents. If basis of design cannot be met without altering a scope of work, the case must be 

immediately brought to the attention of the Construction Manager.   

1.9 Dust Control - The General Trades Contractor is responsible for the control of construction dust in 

and outside construction areas from the beginning of each phase’s completion of demolition until 

substantial completion.  The General Trades Contractor shall employ whatever means and methods 

necessary to control construction generated dust inside the building at all times.  The General Trades 

Contractor, by use of negative air machines, shall maintain negative air pressure in the construction 

areas from the commencement of construction to substantial completion. At a minimum dust control 

shall include a broom sweep, vacuum (with HEPA filter) and wet mop of all work areas and adjacent 

occupied corridors to 75’ from the construction areas, twice per week, on days and times designated 

by the Construction Manager. This sweeping, vacuuming and wet mopping is in addition to the 

weekly cleaning called for in Special Project Conditions.  It is not the intent of this requirement to 

relieve other contractors from cleaning up on a daily basis as required, but to control dust. All 

contractors shall be responsible to provide additional dust control and ventilation measures to control 

dust and odors generated from sanding, cutting, grinding and welding. 

1.10 Dumpsters - General debris dumpsters will be provided by General Trades Contractor. Deposit gen-

eral debris in a dumpster on a daily basis to maintain a clean, accessible job site.  General Trades 

Contractor shall provide 40 yard dumpsters for general project debris disposal. All debris shall be 

disposed of in accordance with the High Performance Building Plan for the Project. 

With the exception of the Demolition Contractor, Site Contractor, and Roofing Contractor, work 

includes dumpsters for this scope of work and for all trades for all construction debris. Include all 

tipping and rental fees for dumpsters as required. Include sorting, recycling and documentation per 

High Performance Building Standards (HPBS). All trades will deposit their debris in a central 

location. It is the responsibility of the General Trades Contractor to sort and place all debris in the 

appropriate dumpster for recycling per High Performance Building Standard requirements. Provide 

trash chutes to accommodate debris disposal from all levels. Trash is to be disposed of at a minimum 

on a weekly basis. Include a 3 yard dumpster adjacent to the Construction Manager’s Trailer for trash. 

1.11 All required penetrations less than the size of 115 square-inches must be drilled or core bored and 

shall be the responsibility of the Trade Contractor requiring the hole.  The Trade Contractors shall 
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include sealing of the penetrations. For holes larger than the above stated size limit and not included 

in the Demolition and Hazmat Trade Contractors Scope, cutting and patching of openings will be as 

follows:  The Masonry Contractor shall include all necessary cutting and patching in masonry walls 

for all trades. The Drywall Contractor shall include cutting and patching in plaster or drywall walls 

for all trades. The Trade requiring openings shall provide layout and any required sleeves.  

1.12 Each Trade Contractor requiring openings, sleeves, penetrations through new or existing walls, roofs, 

foundations and floors shall be responsible to coordinate with the Trade Contractor performing the 

wall, roof, foundation and/or floor construction.  Failure to coordinate any required penetration and or 

opening causing corrective to the compromised substrate shall be the responsibility of the Trade 

Contractor that required the opening and/or penetration. 

1.13 Snow Removal - Provide snow removal required to complete this scope of work in accordance with 

the schedule. General Trades Contractor shall include the cost for removing snow within the building 

footprint during construction, including slabs on grade/deck and the roof/roof decking if needed for 

the installation of roof accessories, curbs, new roofing, etc. Snow and ice shall be removed from the 

building footprint by the General Trades Contractor to a site location as designated by the 

Construction Manager and further relocated (or removed) by the Site Contractor to a designated area. 

General Trades Contractor shall provide, distribute, and cleanup sand to mitigate slippery surfaces 

(ice) within building footprint. The Site Trade Contractor is responsible to remove snow from site and 

sand walkways if ice is present.    

1.14 Use of the existing elevator(s) during the renovations in the existing facility will not be available 

movement of men, material, debris and refuse is to be handled through existing stair towers to areas 

designated by the construction manager. 

1.15 Provide temporary toilets in sufficient quantity to serve all personnel on site for the duration of the 

Project. Units shall be serviced a minimum of once per week.  All units shall contain a waterless hand 

sanitation dispenser. Provide separate, lockable (with 10 keys) temporary toilets for female personnel 

and at the Construction Manager’s Trailer. 

1.16 Provide (3) hand sanitizer stations for the duration of the project. Hand sanitizer station locations are 

to be coordinated with the CM.  

1.17 Furnish and install 10 pound ABC fire extinguishers to achieve fire protection coverage during 

construction for the duration of the Project. 

1.18 Provide and empty as required one 40 gallon trash can per 3,000 square feet of floor area for small 

trash such as coffee cups and lunch bags. At a minimum, trash cans are to be emptied every week by 

the General Trades Contractor.    

1.19 Hollow metal frames located in masonry walls and cold formed metal framed and non-structural 

metal framed walls shall be furnished and installed by the General Trades Contractor.  The Masonry 

Contractor shall hold the frames in masonry walls true and plumb. The Drywall Contractor shall hold 

the frames in the light gauge metal framed walls true and plumb.  Failure to hold the door frames true 

and plumb will result in re-installing the frames at the responsible Contractor’s expense. 

1.20 General Trades Contractor shall furnish and install all door hardware, door thresholds, foot grilles, 

and walk-off mats. Contract documents to be reviewed for extended thresholds, and work to be 

coordinated with Flooring Trade Contractors. For reference, see Details T1 thru T3 on Sheet A951. 

1.21 General Trades is responsible for any hydraulic cement underlayment required to build thresholds, 

foot grilles, and walk-off mats, up to the elevation to work with Frames and Doors. Work to be 

coordinated with Flooring Contractors. Floors scheduled to be abated will require hydraulic cement 

underlayment.  
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1.22 General Trades Contractor shall furnish and install all solid surface material. Work shall include all 

wood blocking and nailers required to install solid surface sills.   

1.23 Low Wall Type - Drywall and Framing Trade Contractor is responsible for framing, tube stiffeners, 

gypsum board, finishing, and corner guards on low walls. Top exposed edge of low wall is to be 

finished. General Trades Contractor shall install the plywood cap and solid surfacing top as identified 

on the wall type detail.  

1.24 General Trades Contractor is responsible for all wood trim for interior finishes, excluding only the 

stage woodwork.  

1.25 General Trades Contractor shall furnish and install all louver assemblies, including the louver, louver 

screens and frames, wall vents, aluminum clip angle, and steel sill pan, excluding only the blank-off 

plates if required. Mechanical Trade Contractor to provide and install all blank-off plates as required.  

1.26 Include all joint sealants except for sealants required for the Bid Package #04 and Bid Package #08.  

1.27 Structural Steel Trade Contractor is responsible for furnishing and installing the structural steel 

supports for the Metal Equipment wind screens identified on the plans. General Trade Contractor 

shall furnish and install all metal equipment screen panels. Roofing material for the metal equipment 

screen panels, such as flashing and trim, are to be furnished by the General Trades Contractor, and 

installed by the Roofing Trade Contractor. If additional steel or components are required by the metal 

equipment screen panel manufacturer, the General Trades is to include the cost of furnishing and 

installing in the base bid. Screen location and attachment to be coordinated with Roofing Trade 

Contractor.  

1.28 Include installation, maintenance and removal of temporary weather protection of all exterior wall 

openings including door and window openings.  Protection shall consist of reinforced poly with wood 

framing as required. Temporary protections at all existing windows scheduled to be removed are to be 

installed immediately following removal. Temporary protection at elevations where building is 

accessible is to include plywood adequately framed for security. Include temporary access doors as 

required per Bid Package #06.  

1.29 The General Trades Contractor is to provide all required construction signage for the building for the 

duration of the project. The General Trade Contractor is to include all temporary egress and exit 

signage for the public for all the required phases of construction within the existing building. Trade 

specific signage is the responsibility of the trade contractor performing the work. 

1.30 The General Trades Contractor is to include wood blocking, including but not limited to blocking for 

millwork, plumbing fixtures, toilet accessories, toilet partitions, windows, aluminum glass and 

glazing assemblies, doors, door and window frames, hardware, fire equipment, all division 9, 10, 11 

and 12, HVAC equipment, electrical, lighting, communications and security equipment.  All block for 

roof systems, roof curbs, roof caps, roof copings, lightning protection will be furnished and installed 

by the Roofing Contractor.  Exterior wood sheathing on metal studs and/or masonry wall assemblies 

will be provided by the Drywall Contractor and Masonry Contractor. All blocking is to be fire rated.  

1.31 General Trades Contractor to include all painted fire rated plywood back boards for all electrical, 

telephone, data, building management and audio visual equipment. If painted fire rated plywood can 

not be procured, General Trades shall submit on a fire rated paint and paint the plywood directly after 

plywood installation.  

1.32 The General Trades Contractor is to include all and self-adhering sheet waterproofing, excluding only 

foundation waterproofing by BP#03 Concrete. Fluid applied waterproofing under ceramic tile will be 

provided by the Tiling Trade Contractor. 
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1.33 The Concrete Trade Contractor is responsible for furnishing and installing foundation waterproofing 

systems. Waterprooofing systems are to be coordinated with AVB system for compatibility and 

installation. Waterproofing system is to be lapped per manufacturer requirements. Examples: Detail 

A4, B2, B3, C5 on Sheet A560. 

1.34 The General Trades Contractor to furnish and install temporary doors, frames and hardware to secure 

the new addition as well as the renovation area. See Note 1.6 in Bid Package 06 for required 

temporary partitions and opening barriers for safety. All perimeter doors and windows are to be 

protected for safety of workers and site security. Six (6) of the openings are to include furnishing, 

installing, maintaining, and removing accessible temporary partitions, painted on one side, with 

exterior temporary construction doors. Temporary doors are to be two way, lockable, and adequately 

finished.  

1.35 The General Trades Contractor is to include 80 Laborer hours and 80 Carpenter hours in order to 

modify existing conditions to facilitate project access/egress and miscellaneous repair, in addition to 

the requirements set in the Contract Documents and Bid Package 06. Cost is to be included in the 

base bid and listed under Allowance #99 on the Bid Proposal Form.   

1.36 The General Trades Contractor shall furnish and install the Project Sign per Specification Section 00 

31 00 F – DAS Project Sign. Trades Contractor is responsible for maintaining the sign throughout the 

project and removal at the completion of the project.  

1.37 General Trades Contractor is responsible for furnishing and installing all new signage on the project, 

excluding site signage not attached to the building. General Trades shall include all interior signage 

and signage mounted on the building.  

1.38 General Trades Contractor is responsible for furnishing and installing signage, dimensional letter 

signage, and visual display units, including marker boards, tack boards, tack strips and prefabricated 

display cases. Work includes exterior visual display installations, including the wall mounted outdoor 

writing surface. Additional requirements per signage and visual display manufacturers shall be at no 

cost to the Owner.   

1.39 General Trades Contractor is responsible for furnishing and installing casework/millwork on the 

project. Work includes but is not limited to all laboratory workstations, recessed wall displays, 

workspaces, handrails and benches. General Trades Contractor shall coordinate installation with MEP 

Trades. Electrical and Low Voltage Trade Contractor is responsible for mounts and electrical/AV 

equipment in recessed wall displays.  

1.40 General Trades Contractor is responsible for furnishing, installing, maintaining and removing 

temporary protection of existing flooring scheduled to remain, included but not limited to existing 

stairs and platforms. Flooring protection is to be composed of RAM board with residue free floor 

tape. On stairs, RAM board is to be fully taped to avoid tripping hazards. All floor protection is to be 

maintained throughout the duration of the project, and removed by the final cleaning contractor.      

1.41 General Trades Contractor to provide cubical curtains and track assemblies as a complete system. 

Installation to be coordinated with the Acoustical Ceiling Trade Contractor.  

1.42 General Trades Contractor is responsible for furnishing and installing all manual and motorized 

shades. Electrical/low voltage equipment integral to the shades is to be provided by the General 

Trades Contractor for a complete system and final power/tie-in by the Electrical Trade Contractor. 

1.43 General Trades Contractor shall furnish and install all stage curtains and rigging as a complete 

system. Work to be coordinated with M/E/P/FP/FA/C Contractors.   
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1.44 General Trades Contractor is responsible for furnishing and installing metal wall panels and fiber 

cement wall systems, including associated trims, flashings, and attachments. Flashing includes but is 

not limited to:  

a. Flexible Flashing Seal to Existing Cast Stone Sill shown on Detail B4 on Sheet A550  

b. Flashing integral with the Fiber Cement System shown on C3 on A575 

1.45 The General Trades Contractor shall furnish and install all gymnasium equipment identified on the 

Contract Documents, including basketball hoops, scoreboards, wall safety pads, bleachers, volleyball 

systems, and Gymnasium dividers as a complete system. M/E/P/FP/FA/C systems to be coordinated 

with the related trade. General Trades is responsible for furnishing and providing equipment integral 

to the  gymnasium systems to the MEP trades for final connection. Any rigging or supplemental steel 

required for the systems, not called out on the Contract Documents, is the responsibility of the 

General Trades Contractor.  

1.46 The General Trades Contractor is responsible for furnishing and installing all equipment and 

appliances identified on the Equipment Schedule on Info-2, including AEDs, appliances, Kiln, Fire 

Extinguishers, etc. Products are to be coordinated with the MEP Trades for final MEP tie-in.  

1.47 Mechanical Trade Contractor to provide temporary heat and maintain ambient temperature of 65 

degrees or higher inside the existing and new structure. Temporary heat will include installation of all 

system including temporary power by the Electrical Trade Contractor.  Mechanical Trade Contractor 

to coordinate installation of temporary heating system with other trade installations and building 

systems. Mechanical and Electrical Trade Contractors shall relocate all temporary heating elements at 

the discretion of the Construction Manager as required to allow for completion of construction during 

the temporary heating season(s). 

1.48 TEMPORARY HEAT - A temporary propane fired heating system will be utilized for the 2025/2026 

heating season. Temporary heat must be operational by November 1, 2025.  Assume temporary heat 

will be implemented in stages. The Mechanical Contractor shall furnish, install, maintain, monitor 

and remove when no longer necessary a minimum (5) Rankin propane fired ROT 600 heaters with all 

necessary equipment, fans, manifolds, piping, hoses, etc..  All units will be thermostatically 

controlled. The Mechanical Contractor shall include a CO2 monitoring system and all piping and 

connections. The Electrical Contractor shall provide all necessary wiring. The Site Contractor shall 

furnish and install (4) 4” PVC Conduits, excavation (18” deep) and backfill from each tank farm to 

the building. The Site Contractor shall provide a level surface and jersey barrier protection around the 

tank farms in accordance with local AHJ’s requirements. The Site Contractor shall include tank farm 

coordination with local AHJs and shall maintain continuous access to the tank farms to allow 

servicing the tanks.  The Mechanical Contractor shall provide a temporary heating system plan and 

logistics plan to be submitted to the Fire Marshal/(AHJs) for approval.  The General Trades shall 

provide a weathertight plywood enclosure around the piping as it enters the building and shall assume 

piping will enter through a window opening.  

1.49 General Trades Contractor is responsible for fireproofing of all steel decking identified on the 

Contract Drawings, including but not limited to Sheet CODE-101 and Detail D1/Sheet A550. 

Fireproofing is to be coordinated with other trade contractors by the General Trades Contractor to 

avoid reapplication.  

1.50 General Trades Contractor shall install elevator protection netting once the elevator shaft is built. 

Elevator shaft shall have hard safety barriers and Elevator compliant netting.  

1.51 General Trades Contractor is responsible for furnishing and installing all toilet room equipment, 

fixtures, and partitions.  



22067  SHERMAN SCHOOL RENOVATION PROJECT 

03/21/2025  SHERMAN SCHOOL CENTRAL ADMINISTRATION PROJECT 

 State Project No. 127-0009RNV / 127-0010BE/RNV 

 

BID PACKAGE 06 – General Trades Add.1  009006 - 9 

 

 

1.52 General Trades Contractor is responsible for the furnishing and installing Knox Boxes. Locations are 

to be coordinated with the Fire Marshal and the Owner.  

1.53 General Trades Contractor shall install owner provided accessories, including but not limited to paper 

towel dispensers and soap dispensers.  

1.54 General Trades Contractor shall furnish and install dedication plaque per specifications and sheet 

A995.  

1.55 General Trades Contractor is responsible for various dry packing and grouting locations identified 

below:  

a. Detail 5 on Sheet S-410 

1.56 General Trade Contractor to furnish and install Metal Lockers and Metal Storage shelving, including 

any associated wall blocking, base materials, and/or attachments.  

1.57 Phase 1 Enabling Temporary Enclosure: The General Trade Contractor shall furnish and install an 

18’x10’ framed at the start of the project for housing the temporary well water tanks and pumps. 

Enclosure is to be adequately framed and have plywood sheathing and roof system. Plywood roof is 

to have a water tight roof system installed to last the duration from August 2025 thru August 2026. 

Walls are to be insulated to maintain temporary heat within the space. If a prefabricated shed system 

is more cost/time effective, submission will be reviewed by the CM and approved if acceptable. The 

Electrical Trade Contractor shall furnish and install a wall mounted electric heater of adequate size to 

heat the space to maintain above 50 degrees. Electric heater is to have a local temperature sensor. Site 

Contractor is responsible for grading and installation of 4” processed aggregate base/crushed stone 

pad along with a 4” thick x 8’x 16’ concrete pad for temporary tank and pump placement.   
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DOCUMENT 009026 - BID PACKAGE 26 ELECTRICAL & LOW VOLTAGE 

 

A. Included Specification Sections: 

DIVISION 00 PROCUREMENT AND CONTRACT REQUIREMENTS 

This Bid Package includes all Division 00 Sections and Documents.  

Refer to Volume 1 of the Project Manual.  

 

DIVISION 01 GENERAL REQUIREMENTS  

This Bid Package includes all Division 01 Sections and Documents.  

Refer to Volume 2 of the Project Manual.  

 

DIVISION 02 EXISTING CONDITIONS 

Section No. Title 

024119 Selective Demolition (as applies to Electrical Demolition) 

 

DIVISION 26 ELECTRICAL 

Section No. Title 

260400 General Conditions for Electrical Trades 

260501 Electrical Demolition 

260503 Equipment Wiring Connections 

260519 Electrical Power Conductors and Cable 

260526 Grounding and Bonding for Electrical Systems 

260529 Hangers and Supports for Electrical Systems 

260533 Raceway and Boxes for Electrical Systems 

260534 Floor Boxes for Electrical Systems 

260553 Identification for Electrical Systems 

260800 Commissioning of Electrical Systems 

260573 Overcurrent Protective Device Coordination Study 

260923 Lighting Control Devices 

262200 Low Voltage Transformers 

262416 Panelboards 

262716 Cabinets and Enclosures 

262726 Wiring Devices 

262813 Fuses 

262819 Enclosed Switches 

262826 Enclosed Transfer Switches 

263213 Engine Generators 

264113 Lightning Protection for Structures 

264500 Photovoltaic System 

265100 Lighting 

265561 Theatrical Lighting 
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DIVISION 27 Communications 

Section No. Title 

270529 Hangers & Supports for Communications Systems 

270533 Raceway and Boxes for Communications Systems 

270800 Commissioning of Communication Systems 

271000 Structured Cabling 

274100 Audio Video Systems 

274119 Public Information System 

275116 Public Address System 

275129 Emergency 2-Way Communication System 

275313 Clock System 

276010 Emergency Responder Radio Coverage System 

 

DIVISION 28 Electronic Safety & Security 

Section No. Title 

280500 Security Conductor Cables 

280528 Pathways for Security Systems 

280529 Hangers and Supports for Electronic Safety and Security 

280533 Raceway and Boxes for Electronic Safety and Security 

280800 Commissioning of Electronic Safety and Security Systems 

281300 Access Control System 

281600 Intrusion Detection 

282300 Video Surveillance System 

283100 Fire Detection and Alarm 

 

DIVISION 14 CONVEYING EQUIPMENT 

Section No. Title 

142100 Electric Traction Elevators (as applies to Electrical) 

 

B. Bid Package Notes: 

1.1 The Trade Contractor shall be aware that the completion of this project in accordance with the 

Construction Schedule. The Construction Schedule shall be strictly adhered to. The Contractor shall 

supply the necessary resources to attain the dates put forth in the Construction Schedule.   

1.2 A full time, English speaking, superintendent must be on site when work is being performed. This 

includes subcontracted work. Foreman shall have good communication skills and process all required 

documentation in a timely fashion. Forman shall be responsible for timely ordering of materials and 

coordination of  subcontractors and  deliveries  with  the  CM.  Foreman shall  schedule/coordinate 

inspections and be present to represent their work. 

1.3 Work must be performed such that safe access and required egress to the building and work areas are 

maintained. The Owner will occupy or use the existing building for certain phases of the construction 

period. See Specification 003100 B – Phasing and Logistics Plans. The Trade Contractor(s) shall 

maintain vehicular and pedestrian access to all areas of the existing building or as designated by the 

construction manager. 
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1.4 All Trade Contractors shall be aware that the Owner will not remove any lead paint in this building.  

In the course of performing their scope of work, all Trade Contractors shall include the necessary 

provisions to protect workers and others from the hazards of lead paint in accordance with OSHA 

regulations and legally dispose of any lead waste generated unless otherwise noted in these 

documents.  All contractors shall submit proof of the necessary OSHA training. 

1.5 To the extent required, the General Trades Contractor shall include furnishing, installing (in 

accordance with OSHA Standards) a double row of temporary safety cables and cable supports or 

temporary wood barriers at all levels, including above the grade level of the building, the building 

perimeter and at all floor openings. Height of installation is to accommodate all finished concrete 

floor elevations. The General Trades contractor shall maintain the fall protection. These temporary 

safety assemblies shall be installed for the protection of all Project workers. Any trade contractor 

requiring removal of any portion of the fall protection shall reinstall to maintain fall protection.   All 

work performed where fall protection has been removed shall be performed in compliance with 

OSHA standards. The General Trades Contractor shall also furnish, install and remove when no 

longer necessary (6) lockable/removable wood barriers for access of personnel and materials 

(locations to be determined). Trade Contractors utilizing the removable wood barriers are to 

coordinate with the General Trades Contractor and comply with OSHA standards during the time of 

removal. General Trades Contractor is responsible to inspect and correct as required all perimeter 

safety assemblies weekly and provide a written report to Construction Manager. The General Trades 

Contractor shall remove the safety cables, supports, toe boards, and/or wood barriers when no longer 

required. Upon removal of the safety assemblies, the applicable Trade Contractor working in the area 

of removed fall protection shall be responsible to maintain fall protection until their work is complete 

in the area where the assemblies were removed. The General Trades Contractor shall furnish, install 

and maintain fall protection at all interior shafts, window and door openings, stair towers, and 

balconies/mezzanines as required (in strict accordance with OSHA standards).  The General Trade 

contractor shall coordinate and remove the temporary fall protection with the installation of the 

permanent finished construction. All cores and small openings (less than 576 sq. in.) shall be 

protected by the trade creating the core or small opening. If existing systems are removed and create 

an opening in the existing slab, the Trade Contractor removing the system is responsible for 

protection of the opening. The Roofing Contractor is responsible for the required fall protection to 

perform the Roofing scope of work.  All Contractors performing work on the roof shall provide their 

own fall protection in accordance with OSHA standards. The Structural Steel Trade Contractor shall 

furnish, install, maintain, and remove temporary safety cables and cable supports during erection of 

new steel.  

1.6 Scope Exclusions to the bid are not acceptable. Scope of Work items which have inadvertently been 

duplicated in more than one bid package must be included in the bid amount for each package 

containing the duplication.  Do not assume Scope of Work items will be provided by the other bid 

package(s). Notify the Construction Manager immediately upon discovery of a duplicated item.  

Should the Construction Manager request a credit for the duplicated item after the bid, claims of 

omission of pricing in the bid due to the duplicate item in another bid package will not be acceptable.  

1.7 Trade Contractors to provide delegated designs as designated in the Contract Documents. Delegated 

designs are to be per the basis-of-design and to be coordinated with other affected Trade Contractors. 

Delegated designs are not to directly or indirectly alter a scope of work based off the Contract 

Documents. If basis of design cannot be met without altering a scope of work, the case must be 

immediately brought to the attention of the Construction Manager.   

1.8 Dust Control - The Trade Contractor is responsible for the control of construction dust in and outside 

the construction areas specific to their scope of work. The Trade Contractor shall employ whatever 

means and methods deemed necessary to control its trade specific dust with the building. 
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1.9 Dumpsters - General debris dumpsters will be provided by others (General Trades Contractor). 

Deposit general debris in a dumpster on a daily basis to maintain a clean, accessible job site.  

1.10 All required penetrations less than the size of 115 square-inches must be drilled or core bored and 

shall be the responsibility of the Trade Contractor requiring the hole.  The Trade Contractors shall 

include sealing of the penetrations. For holes larger than the above stated size limit and not included 

in the Demolition and Hazmat Trade Contractors Scope, cutting and patching of openings will be as 

follows:  The Masonry Contractor shall include all necessary cutting and patching in masonry walls 

for all trades. The Drywall Contractor shall include cutting and patching in plaster or drywall walls 

for all trades. The Trade requiring openings shall provide layout and any required sleeves.  

1.11 All roof penetrations, furnishing and setting of curbs shall be the responsibility of the Trade 

Contractor requiring such items. The Roofing Contractor will be responsible to flash in all such items. 

All pitch boxes shall be provided by the Roofing Contractor. Roof deck cutting is the responsibility of 

the Structural Steel Trade Contractor, except for holes less than 250 square inches, which are then the 

responsibility of the Trade Contractor requiring the hole. Layout of openings cut by others is the 

responsibility of the Trade Contractor requiring the opening.    

1.12 Mechanical, Electrical & Low Voltage, Plumbing, and Fire Protection Trade Contractors are 

responsible for the relocation of utilities and/or temporary service associated with their trade, required 

for the demolition of the structural steel and metal decking. Work may include temporary hangers or 

supports. Utility lines may require relocation back to original location after completion of the work. If 

utilities are to be abandoned, M/E/P/FP Trade Contractors are to cut, cap, and drop the utility lines, 

for disposal by the Hazmat and Select Demolition Contractor.  

1.13 Each Trade Contractor requiring openings, sleeves, penetrations through new or existing walls, roofs, 

foundations and floors shall be the responsible to coordinate with the Trade Contractor performing 

the wall, roof, foundation and/or floor construction. Failure to coordinate any required penetration 

and or opening causing corrective to the compromised substrate shall be the responsibility of the 

Trade Contractor that required the opening and/or penetration. 

1.14 Snow Removal - All Trade Contractors shall include snow removal and ice control as required to 

perform their scope of work. Snow shall be deposited on the site in a location accessible to 

accommodate removal by equipment.  The Site Construction Contractor is responsible for removal of 

snow deposited on the site by other trades. The Site Construction Contractor shall provide snow 

removal and ice control (sanding) for the general site including roadways, walkways, staging and 

parking areas. The General Trades Contractor is responsible for snow removal on the roof and within 

the building footprint. 

1.15 Any references to the Fire Alarm contractor or Communications contractor within the project 

documents shall mean the Electrical & Low Voltage Contractor.    

1.16 Temporary bracing and shoring required for this scope of work is included. 

1.17 Layout, horizontal and vertical control for this bid package work included in this bid package. 

1.18 The Electrical Trade Contractor is to coordinate the installation of all their assembly components with 

the spray applied and intumescent fireproofing assemblies. Any patching of removed fireproofing 

required to complete the Trade Contractor’s work will be the responsibility of the Trade Contractor 

removing the material.  

1.19 Access Doors - All access doors on this project shall be by a common manufacturer. Trade 

Contractors requiring access door for their associated work are to furnish access doors; lay out and 

coordination is the responsibility of the Trade Contractor requiring the access. Installation of the 
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access doors into drywall framed partitions will be by the Drywall and Framing Trade Contractor. 

Installation of the access doors into masonry partitions will be by the Masonry Trade Contractor. 

1.20 Penetration firestopping and smoke sealing is by others and will be scheduled by area.  Any 

penetrations requiring firestopping or smoke sealing after the scheduled time for an area will be the 

responsibility of trade requiring the work. 

1.21 Access and storage space on site is limited. Material trailers will only be allowed on site at the 

discretion of the Construction Manager. The Trade Contractor is to coordinate and schedule material 

deliveries on a daily basis. All road closures, road permits, off site staging areas, flagmen, police 

protection, utility relocations are the responsibility of the Trade Contractor for their scope of work. 

1.22 Staging and Storage areas shall have clear access for all trade contractors to access their materials and 

building access. 

1.23 Crane access and location is limited on active school grounds. All road or lane closures, road permits, 

flagmen, police protection, utility relocations are the responsibility of the Trade Contractor for their 

crane assembly and dismantle.  Modifications to the project temporary protection including but not 

limited to jersey barriers, fencing, wood barricades required to perform the roofing work is the Trade 

Contractor responsibility, include procuring and cost for all required street closures, police 

protections, supplemental traffic patterns and permits. 

1.24 Use of the existing elevator during the renovations in the existing facility will not be available. The 

movement of men, material, debris and refuse is to be handled through existing stair towers to areas 

designated by the Construction Manager.  

1.25 All Trade Contractors are responsible to coordinate their work with all other Trade Contractors and 

the Construction Manager.  The Construction Manager will assist the Trade Contractors with the 

coordination of their work with other Trade Contractors. 

1.26 The Electrical Trade Contractor to coordinate locations of all conduit, equipment and fixtures with 

other Trades, structural components, and architectural finishes. 3D BIM modeling is required for 

coordination drawings. 

It is expected that all M/E/P/FP/FA, and Communications Trades utilize BIM to coordinate their 

work. 

The design model produced by the design team will be released to the M/E/P/FP/FA Trades after a 

waiver is executed by each Trade Contractor. The Trade Contractors will then utilize the design 

model to begin layout of their respective systems. The coordination of systems may be divided into 

areas (floors, phases, areas, etc.) as determined by the Construction Manager. 

The Mechanical Trade Contractor will act as gatekeeper of the coordination model during the entire 

coordination effort. 

Each contractor shall model their systems and provide sufficient detail to enable accurate and 

complete clash detection prior to the start of subcontractor’s work on site. 

All Trade Contractors are to verify existing conditions within the area of their work. Verification is to 

begin at the start of the project, and may require demolition and repair of existing conditions to 

expose location for verification. Trade Contractors are to include the cost of verification of existing 

conditions in the base bids. Construction Manager reserves the right to request a credit for the cost of 

verification if Trade Contractors delay coordination process due to lack of existing condition 

verification.  
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At a minimum, coordination meetings shall occur weekly until final coordination is achieved and in 

no way shall delay the progress of the job. 

Mechanical Trade Contractor will make available their server (or other means acceptable to all 

parties) that will enable all project parties to upload and download their respective shop drawing 

models during the coordination effort.  When coordination models from each trade are uploaded, the 

Mechanical Trade Contractor will download and integrate all trade models into a consolidated model.  

After this, a clash report will be created to identify clashes and conflicts between trade systems, 

building structure, architectural elements, etc.  A report will be issued to all trades and the CM for 

review, response, and correction. 

Once all coordination efforts (by area) are completed and clashes resolved, the Mechanical Contractor 

shall produce a final set of coordination drawings as well as an integrated model for use and reference 

during construction. 

Typical sequence of coordination, unless otherwise determined, shall be: 

1. Duct layout 

2. Pitched Pipe Layout 

3. Plumbing 

4. Fire Protection 

5. Electrical 

6. Communication 

7. Miscellaneous 

Each system shall use a specific color for ease of identification.  All files shall have specific names 

assigned to track version and date of file per trade.  The Mechanical Contractor is to determine color 

assignments and file naming requirements. 

All files to be Autodesk .dwg file format and be readable by other trades’ CAD systems and 

Navisworks. 

1.27 Electrical Trade Contractor to include all required equipment and identification markings required for 

Electrical systems.  

1.28 Concrete equipment pads to be provided by others but coordinated with the Electrical Trade 

Contractor. Grouting of any inertia bases is the responsibility of the Trade Contractor providing the 

bases. 

1.29 Electrical Trade Contractor is responsible for the full demolition of existing electrical, 

communications and fire alarm systems unless otherwise noted in the Contract Documents. The 

Electrical Trade Contractor will have the opportunity to review existing conditions to quantify the 

scope of demolition before the bid.  

Prior to demolition, Electrical Trade Contractor is to review and coordinate Electrical 

demolition plan with new electrical & low voltage installations to verify the system is complete. 

If discrepancies are discovered, they are to be brought to the attention of the CM.  

1.30 FULL STRUCTURE DEMOLITION VS SELECT DEMOLITION – Hazmat and Select 

Demolition Trade Contractor is responsible for the full demolition of the hatched areas identified on 

D100.A and D100.B (Note 7). MEP and Structural Steel Trade Contractors are not responsible for 

cut/capping and dropping their respective systems within the full demolition area. MEP and Structural 
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Steel Trade Contractors are however responsible for cut/cap and dropping their respective systems at 

the intersection of the full demolition area and the renovation area, and are responsible for providing 

any means necessary to ensure a continuous working system throughout the construction phase, 

including caps, valves, closure panels, J-boxes, etc. The Hazmat and Select Demolition Trade 

Contractor is responsible for shoring (if required) at the intersection of the full demolition area and 

renovation area. 

1.31 The Mechanical/Electrical & Low Voltage/Plumbing/Fire Protection Trade Contractors to cut, cap 

and drop all trade related and specific items within their scope of work. All equipment and facilities 

on the roof are to be removed from the roof, and placed on the site by the related M/E/P/FP Trade 

Contractor. The Demolition Contractor is to remove dropped material from site.  

1.32 The Mechanical/Electrical & Low Voltage/Plumbing/Fire Protection Trade Contractors shall salvage 

owner items called to be salvaged, per the related trade. Construction Manager and Trade Contractor 

to coordinate with owner on a case-by-case basis.  

1.33 The Mechanical/Electrical & Low Voltage/Plumbing/Fire Protection Trade Contractors shall remove, 

store (off-site if required) items called to be salvaged for reuse.  Cost of off-site storage is the related 

contractor’s responsibility. 

1.34 Provide all required steel and miscellaneous steel dunnage and rails required to support electrical 

equipment. 

1.35 Provide on-site staff or vendor support for commissioning as required including but not limited to 

specified testing and electrical foremen. 

1.36 Protect all new and existing electrical equipment and lighting from dust, debris and contamination, at 

a minimum cover electrical equipment and lighting with self-adhering plastic coverings. Remove all 

plastic as the equipment and lighting are connected and or put into operation.  

1.37 The Site Contractor is to provide excavation and backfill, sand bedding and markings for electrical, 

telephone, CATV conduit and electrical duct banks. The Electrical Contractor are to furnish and 

install exterior electrical and communications piping and or conduit, junction boxes, pull boxes, pull 

strings and wiring. 

1.38 All in-wall conduit or above ceiling required rough-in, including but not limited to back boxes, plaster 

rings and pull strings related to the specified communication systems and assemblies, is to be 

provided by the Electrical Contractor.  

1.39 The electrical contractor is responsible to install site conduit for the fire water storage tank water level 

indicator.  

1.40 Furnish and install all required low voltage wiring, devices, power supplies, connections required to 

complete Electrical contractor’s scope of work, including but not limited to Division 26, 27, 28 work.  

1.41 Include the necessary provisions to maintain the existing systems in the existing building during 

construction. 

1.42 General Trades Contractor to include all painted fire rated plywood back boards for all electrical, 

telephone, data, building management and audio visual equipment. If painted fire rated plywood can 

not be procured, General Trades shall submit on a fire rated paint and paint the plywood directly after 

plywood installation.  

1.43 Alternate #2A, #2B, and #3: Electrical Trade Contractor shall furnish and install all equipment 

required for the completion of the PV system and lightning protection system per the alternates. 
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Included in the base bid will be the study for determining whether or not the lightning protection 

system is required.  

1.44 Smoke Duct Detectors – The Electrical Contractor is to furnish and provide smoke duct detectors. 

The Mechanical Trade Contractor to install smoke duct detectors assemblies. The Electrical 

Contractor is to connect the smoke duct detectors to the fire alarm system. Access to the smoke duct 

detectors is to be provided and maintained by the Mechanical Trade Contractor, including providing 

access panels for installation.  

1.45 Electrical Trade Contractor shall include 160 labor hours for an Electrical Journeyman for work 

related to electrical demolition, installation of new power, low voltage or temporary facilities for the 

phased construction. Cost is to be included in the base bid and listed under allowance #99 on the bid 

proposal form. 

1.46 Power Company, CATV and Telephone Company construction fees for permanent services will be 

paid for by others. 

1.47 Electrical Contractor is responsible for all fire alarm systems related to the new Elevator Construc-

tion. Refer to Elevator Specifications.   

1.48 Fire Protection Trade Contractor to furnish and install all tamper switches, flow and gate valves, pres-

sure switches, post indicator valves, electric bells, fire department connections for a complete fire 

protection system. The Electrical Contractor is to wire and interconnect all the fire protection valves, 

switches, bells to the fire alarm system.  

1.49 Site light pole system excavation and backfill to be provided by the Site Contractor. Electrical Trade 

Contractor is responsible for the wiring and installation of all site lighting components. Site light pole 

foundation to be furnished and installed by the Electrical Contractor. 

1.50 Electrical/Low Voltage Trade Contractor is responsible for the wiring and installation of all site 

camera components (pole mounted cameras). Electrical Contractor is to provide and install polymer 

concrete enclosure (FO) and coordinate with Site Contractor. Site Contractor is responsible for 

excavation and backfill.  

1.51 Electrical Trade Contractor is responsible for relocating/salvaging existing security cameras and 

electrical equipment as designated on the Contract Documents.  

1.52 Mechanical Trade Contractor is to furnish and supply all required variable frequency drives (VFDs). 

The Electrical Trade Contractor is responsible to install the variable frequency drives, including 

power to and any associated electrical work/connections. 

1.53 Electrical Trade Contractor is responsible for providing power to all door operators and handicap 

buttons. Refer to Architectural and Security Drawings for reference.   

1.54 General Trades Contractor is responsible for furnishing and installing casework/millwork on the 

project. Work is to include all recessed wall displays, workspaces, and benches. General Trades 

Contractor shall coordination installation with MEP Trades. Electrical and Low Voltage Trade 

Contractor is responsible for mounts and electrical/AV equipment in recessed wall displays.  

1.55 Include all necessary provisons to maintain active electrical systems in occupied (by the School 

District) areas of the building at all times.  Areas under construction are not considered occupied 

areas.  Prior to demolition activities for each phase include tracing out, identifying and clearly 

marking (every 8’) all items (piping, ductwork, conduits, wiring, etc.) required to keep scope 

applicable systems active in occupied areas during construction. 
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1.56 Provide all required shutdowns of the electrical systems during the renovations of the existing facility. 

Include temporary tie-ins as required. Shutdowns shall be coordinated with the Construction Manager 

and Owner and shall be scheduled in advance. All shutdowns shall occur off hours. Off hours 

premium time shall be included in the bid value. 

1.57 Portions of new Electrical System to serve phase 2A will be installed in the Phase 2B space prior to 

demolition. The Electrical and Low Voltage contractor will be responsible for temporarily supporting 

and protecting the electrical services during phase 2B demolition activities. Reference phasing plans. 

1.58 The Electrical Trade Contractor is responsible for wiring of the new fire pump & jockey pump during 

Phase 1. This includes power and fire alarm monitoring. The fire pump will be wired to the existing 

generator until the new generator is installed and operational. The electrical contractor shall modify 

the current generator panel to power the new fire pump and code required emergency egress lighting 

only. Submittals for Fire Pump coordination are to be submitted within 14 calendar days of 

notification of contract award.  

1.59 Time is of the essence with the generator procurement. The electrical trade contractor is to provide all 

submittals for the stand by generator within 14 calendar days of notification of contract award. 

Generator must be on site by July of 2026. Electrical trade contractor shall include all expedited costs 

(if applicable) within the base bid. The removal of the existing generator and installation of the new 

generator shall be coordinated to maintain emergency power to the building while the swing space is 

occupied. 

1.60 Electrical Trade Contractor is to include the cost for Saturday Work for 50% of the Saturday’s in 

Summer 2025, with a full crew based on the daily average working crew during the week. It is to be 

assumed and included in the base bid that at a minimum (4 personnel x 3 Saturdays x 8hours/day = 

premium time for 96 hours). All costs are to be included in the base bid.  

1.61 TEMPORARY ELECTRICAL REQUIREMENTS: 

a. Temporary Construction Power: The Electrical and Low Voltage Trade Contractor is to 

review the existing gear/service to verify that the temporary construction power can be 

supplied from the existing building. If not, the Electrical Contractor shall provide a temporary 

electrical service a minimum service capacity of 400 amp single phase service or as 

required. Temporary service equipment shall be waterproof. Include all necessary panels, 

conduit, wiring, devices and distribution.  Maintain adequate power distribution not more 

than 75 feet from any work area. Temporary power includes required temporary for 

demolition/abatement, site excavations and foundation, structural steel installation, and 

foundations/concrete installation. Electrical Trade Contractor is to wire dedicated power for 

Hazmat abatement equipment. Remove all temporary work upon completion. Cost of power 

usage will be paid by owner.   

b. Temporary Lighting: Furnish, install and maintain and remove when no longer needed 

temporary lighting to all work areas in accordance with OSHA standards except during 

finishes (Division 9 work).  Maintain lighting levels of 15-foot candles, measured at desk 

height, from the commencement of Division 9 work until the permanent lighting is activated.  

No space will contain less than one 100-watt bulb.  All temporary lighting shall be installed 

on a seven-day time clock.  Portable lights will not be allowed as temporary lights.  All areas 

shall be temporarily lit including crawl spaces, roofs and tunnels.  Provide supplemental 

temporary lighting Temporary lighting is to include interior and exterior lighting.  Temporary 

lighting includes any required lighting for site excavations, foundation installation and 

structural steel and steel decking installation.  Remove all temporary work upon completion. 
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c. Temporary Trailer Power: The Electrical Contractor shall furnish, install and maintain a 

power connection to the construction manager’s field office. The field office will be located 

on the Northeast side of the building. See Specification Section 003100B – Phasing and 

Logistics Plans for location. If required, Site Contractor shall excavate and backfill 

underground power supply and internet services to Construction Manager’s Trailer. 

d. Temporary Climate Control Power: Mechanical Trade Contractor to provide temporary 

heat and maintain ambient temperature of 65 degrees or higher inside the existing and new 

structure. Temporary heat will include installation of all system including temporary power 

by the Electrical Trade Contractor.  Mechanical Trade Contractor to coordinate installation of 

temporary heating system with other trade installations and building systems. Mechanical and 

Electrical Trade Contractors shall relocate all temporary heating elements at the discretion of 

the Construction Manager as required to allow for completion of construction during the 

temporary heating season(s). 

TEMPORARY HEAT - A temporary propane fired heating system will be utilized for the 

2025/2026 heating season. Temporary heat must be operational by November 1, 2025.  

Assume temporary heat will be implemented in stages. The Mechanical Contractor shall 

furnish, install, maintain, monitor and remove when no longer necessary a minimum (5) 

Rankin propane fired ROT 600 heaters with all necessary equipment, fans, manifolds, piping, 

hoses, etc..  All units will be thermostatically controlled. The Mechanical Contractor shall 

include a CO2 monitoring system and all piping and connections. The Electrical Contractor 

shall provide all necessary wiring and panels required to power units. The Site Contractor 

shall furnish and install (4) 4” PVC Conduits, excavation (18” deep) and backfill from each 

tank farm to the building. The Site Contractor shall provide a level surface and jersey barrier 

protection around the tank farms in accordance with local AHJ’s requirements. The Site 

Contractor shall include tank farm coordination with local AHJs and shall maintain 

continuous access to the tank farms to allow servicing the tanks.  The Mechanical Contractor 

shall provide a temporary heating system plan and logistics plan to be submitted to the Fire 

Marshal/(AHJs) for approval.  The General Trades shall provide a weathertight plywood 

enclosure around the piping as it enters the building and shall assume piping will enter 

through a window opening.  

e. Phase 1 Enabling Temporary Power: Electrical Trade Contractor is to provide installation, 

connection, and removal of 208V 60A 3 phase power from within the existing building to the 

temporary boiler trailer and system shown on the logistics plans. Conduit and wire locations 

to be coordinated with the construction manager and other trades. Include power to temporary 

domestic water pumps and private well pump controller for the duration of the swing space 

occupancy. New booster pumps and well pump drive will be located in a temporary space 

adjacent to the temporary boiler.   

f. Phase 1 Enabling Temporary Enclosure: The General Trade Contractor shall furnish and 

install an 18’x10’ framed at the start of the project for housing the temporary well water tanks 

and pumps. Enclosure is to be adequately framed and have plywood sheathing and roof 

system. Plywood roof is to have a water tight roof system installed to last the duration from 

August 2025 thru August 2026. Walls are to be insulated to maintain temporary heat within 

the space. If a prefabricated shed system is more cost/time effective, submission will be 

reviewed by the CM and approved if acceptable. The Electrical Trade Contractor shall 

furnish and install a wall mounted electric heater of adequate size to heat the space to 

maintain above 50 degrees. Electric heater is to have a local temperature sensor. Site 

Contractor is responsible for grading and installation of 4” processed aggregate base/crushed 
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stone pad along with a 4” thick x 8’x 16’ concrete pad for temporary tank and pump 

placement.   
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DOCUMENT 00 90 31 - SITE CONSTRUCTION 

 

A. Included Specification Sections: 

DIVISION 00 PROCUREMENT AND CONTRACT REQUIREMENTS 

This Bid Package includes all Division 00 Sections and Documents.  

Refer to Volume 1 of the Project Manual.  

 

DIVISION 01 GENERAL REQUIREMENTS  

This Bid Package includes all Division 01 Sections and Documents.  

Refer to Volume 2 of the Project Manual.  

 

DIVISION 02 EXISTING CONDITIONS 

Section No. Title 

020000 Geotechnical Engineering Report  

020010 Environmental Site Assessment (ESA) Phase 1 Investigation (as applies to Site 

Work) 

 

DIVISION 02 DEMOLITION 

Section No. Title 

020100 Site Preparation 

024113 Site Demolition  

024119 Selective Demolition (as applies to Site Demolition) 

 

DIVISION 10 SPECIALTIES 

Section No. Title 

101400 Signage (Site Signage) 

107500 Flagpole 

 

DIVISION 11 EQUIPMENT 

Section No. Title 

116818 Playground Equipment 

116823.13 Exterior Basketball Equipment 

 

DIVISION 12 FURNISHINGS 

Section No. Title 

129313 Bicycle Racks 

129323 Trash Receptacles 

129343 Site Benches 

 

DIVISION 13 SPECIAL CONSTRUCTION 

Section No. Title 
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133130 Cable Supported Tension Fabric Structures 

 

DIVISION 21 FIRE PROTECTION 

Section No. Title 

211313 Wet Pipe Sprinkler Systems (as applies) 

 

DIVISION 22 PLUMBING 

Section No. Title 

221005 Plumbing Piping (as applies) 

221626 Liquified-Petroleum Gas Piping (Pad, Trenching and Coordination) 

223000 Plumbing Specialties (as applies) 

 

DIVISION 23 HEATING, VENTILATING AND AIR CONDITIONING 

Section No. Title 

232300 Refrigerant Piping (Interior Excavation and Backfill) 

 

DIVISION 26 ELECTRICAL 

Section No. Title 

260526 Grounding and Bonding for Electrical Systems (Excavation and Backfill) 

260533 Raceway and Boxes for Electrical Systems (Excavation and Backfill) 

260534 Floor Boxes for Electrical Systems (Excavation and Backfill) 

 

DIVISION 27 COMMUNICATIONS 

Section No. Title 

270553 Raceway and Boxes for Communication Systems (Excavation as Backfill) 

 

DIVISION 31 EARTHWORK 

Section No. Title 

311400 Strip and Stockpile Existing Topsoil 

312316 Earthwork (Site) 

312316.26 Rock Excavation 

312333 Trenching 

312500 Erosion & Sedimentation Controls 

 

DIVISION 32 EXTERIOR IMPROVEMENTS  

Section No. Title 

321123 Processed Aggregate Base 

321216 Bituminous Concrete Pavement & Markings 

321313 Portland Cement Concrete Pavement 

321613.26 Precast Concrete Curb 

321816 Playground Safety Surfacing 

321823 Color Seal Coat System and Court Lines 
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323119 Decorative Metal Fences and Gates 

323223 Modular Retaining Wall System 

329113 Topsoil (as applies) 

329200 Lawn (as applies) 

329300 Landscape Planting (as applies) 

 

DIVISION 33 EARTHWORK 

Section No. Title 

331000 Water System 

333000 Sanitary Sewer 

334000 Storm Drainage 

 

B. Bid Package Notes: 

1.1 The Trade Contractor shall be aware that the completion of this project in accordance with the 

Construction Schedule. The Construction Schedule shall be strictly adhered to. The Contractor shall 

supply the necessary resources to attain the dates put forth in the Construction Schedule.   

1.2 A full time, English speaking, superintendent must be on site when work is being performed. This 

includes subcontracted work. Foreman shall have good communication skills and process all required 

documentation in a timely fashion. Forman shall be responsible for timely ordering of materials and 

coordination of  subcontractors  and  deliveries  with  the  CM.  Foreman shall  schedule/coordinate 

inspections and be present to represent their work. 

1.3 Work must be performed such that safe access and required egress to the building and work areas are 

maintained. The Owner will occupy or use the existing building for certain phases of the construction 

period. See Specification 003100 B – Phasing and Logistics Plans. The Trade Contractor(s) shall 

maintain vehicular and pedestrian access to all areas of the existing building or as designated by the 

construction manager. 

1.4 All Trade Contractors shall be aware that the Owner will not remove any lead paint in this building.  

In the course of performing their scope of work, all Trade Contractors shall include the necessary 

provisions to protect workers and others from the hazards of lead paint in accordance with OSHA 

regulations and legally dispose of any lead waste generated unless otherwise noted in these 

documents.  All contractors shall submit proof of the necessary OSHA training. 

1.5 To the extent required, the General Trades Contractor shall include furnishing, installing (in 

accordance with OSHA Standards) a double row of temporary safety cables and cable supports or 

temporary wood barriers at all levels, including above the grade level of the building, the building 

perimeter and at all floor openings. Height of installation is to accommodate all finished concrete 

floor elevations. The General Trades contractor shall maintain the fall protection. These temporary 

safety assemblies shall be installed for the protection of all Project workers. Any trade contractor 

requiring removal of any portion of the fall protection shall reinstall to maintain fall protection.   All 

work performed where fall protection has been removed shall be performed in compliance with 

OSHA standards. The General Trades Contractor shall also furnish, install and remove when no 

longer necessary (6) lockable/removable wood barriers for access of personnel and materials 

(locations to be determined). Trade Contractors utilizing the removable wood barriers are to 

coordinate with the General Trades Contractor and comply with OSHA standards during the time of 

removal. General Trades Contractor is responsible to inspect and correct as required all perimeter 

safety assemblies weekly and provide a written report to Construction Manager. The General Trades 
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Contractor shall remove the safety cables, supports, toe boards, and/or wood barriers when no longer 

required. Upon removal of the safety assemblies, the applicable Trade Contractor working in the area 

of removed fall protection shall be responsible to maintain fall protection until their work is complete 

in the area where the assemblies were removed. The General Trades Contractor shall furnish, install 

and maintain fall protection at all interior shafts, window and door openings, stair towers, and 

balconies/mezzanines as required (in strict accordance with OSHA standards).  The General Trade 

contractor shall coordinate and remove the temporary fall protection with the installation of the 

permanent finished construction. All cores and small openings (less than 576 sq. in.) shall be 

protected by the trade creating the core or small opening. If existing systems are removed and create 

an opening in the existing slab, the Trade Contractor removing the system is responsible for 

protection of the opening. The Roofing Contractor is responsible for the required fall protection to 

perform the Roofing scope of work.  All Contractors performing work on the roof shall provide their 

own fall protection in accordance with OSHA standards. The Structural Steel Trade Contractors shall 

furnish, install, maintain, and remove temporary safety cables and cable supports during erection of 

new steel.  

1.6 Scope Exclusions to the bid are not acceptable. Scope of Work items which have inadvertently been 

duplicated in more than one bid package must be included in the bid amount for each package 

containing the duplication.  Do not assume Scope of Work items will be provided by the other bid 

package(s). Notify the Construction Manager immediately upon discovery of a duplicated item.  

Should the Construction Manager request a credit for the duplicated item after the bid, claims of 

omission of pricing in the bid due to the duplicate item in another bid package will not be acceptable.   

1.7 Dust Control - The Trade Contractor is responsible for the control of construction dust in and outside 

the construction areas specific to their scope of work. The Trade Contractor shall employ whatever 

means and methods deemed necessary to control its trade specific dust with the building. Site 

Contractor is to include a full-time water truck onsite during the Construction Phase (See Preliminary 

Construction Schedule) to control onsite dust.  

1.8 Site Construction Contractor is responsible for providing a full-time water tanker (min 5000gallon) 

for the duration of Phase 1 and 2A. The water tanker will be used for the following activities.  

a) Refilling or topping off of Fire Water Storage Tank. Water tanker truck must be onsite full 

time to top off the Fire Water Storage Tank on a weekly basis.  

b) Water Usage for Construction. Site Contractor is to assume that water usage will not be 

allowed (or limited) from the well water system. Site Contractor is to include the cost of 

filling the water tanker offsite. Site Contractor to provide a hose and valve system from a 

staging location of the water tanker to within 15’ from the existing building. A 1” inlet by (4) 

¾” hose connection adapter is to be provided near the existing building for multiple trades to 

use hoses.  

1.9 Dumpsters - General debris dumpsters will be provided by others (General Trades Contractor). 

Deposit general debris in a dumpster on a daily basis to maintain a clean, accessible job site. The Site 

Contractor shall provide dumpsters for site demolition, including but not limited to the playground 

structure, and site accessories/fencing. The Site Contractor shall include the removal of all concrete 

spoils from site, use of other trades dumpsters for this removal will not be allowed. Site Contractor 

shall furnish, install, maintain, and remove concrete washout pit(s). All debris shall be disposed of in 

accordance with the High Performance Building Plan for the Project.   

1.10 Include dewatering, mud and site dust control. Site Contractor is responsible to control all site runoff. 

Include all necessary provisions (including temporary drainage piping and structures) to control site 

runoff in the base bid. Site Contractor is responsible to remove mud on roadways and walkways on a 
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daily basis, if necessary. Provide sweeping at a minimum of once per week and as directed by the 

Construction Manager.  

1.11 Include all erosion control required to perform the work whether or not shown on the drawings.   

1.12 Provide traffic control and signage as necessary to perform your work and maintain safe access to the 

site. Construct access roads as required for all trades to access work areas. Build ramps and bridge 

foundation walls as required to accommodate foundation and structural steel work. 

1.13 See Specification 003100B – Phasing and Logistics Plan. During the initial start of the project, Site 

Contractor is to provide access for Contractors. Site Contractor is to also install temporary 

construction fencing and snow fencing for emergency egress from the active school. Provide and 

maintain a tracking pad, and remove when no longer necessary. Include replacement of the existing 

sidewalks and curbs as required at access location. 

1.14 Staging and storage areas shall have clear access for all trade contractors to access their materials and 

building access. Site Contractor to install and maintain staging and storage area throughout the 

project. See Specification 003100B – Phasing and Logistics Plan.  

1.15 Secure all required Public Street closures permits and lane closure permits as required for all utility 

tie-ins.  Include police protection, temporary traffic patterns and flagmen as required. 

1.16 Secure, furnish and install lane closures as required, including but not limited to paying and procuring 

all permits, jersey barriers, fencing, gates, signage, temporary traffic and pedestrian patterns Closure 

is required for the duration of the project and will be removed and areas will restored by the Site 

Contractor.   

1.17 The Site Construction Trade Contractor Contractors shall include all permit fees, tapping fees and 

inspection fees required for the water, fire protection, gas, sanitary and storm water services. Fees not 

included in a specified allowance are to be carried by the Site Construction Trade Contractor, unless 

otherwise noted.  

1.18 Department of Energy and Environmental (DEEP) required third party storm water monitoring and 

turbidity testing, if required, is by the Site Construction Trade Contractor. Site Trade Contractor is 

responsible for DEEP registering with the DEEP, testing during storms, and reporting results to both 

DEEP and CM.  

1.19 The Site Contractor shall include snow removal and sanding for all areas within the temporary 

fencing (including access roads to the public roads) for the duration of the Project.  Snow shall be 

cleared within two hours of the storm ending regardless if contractors are on site. Sanding of 

driveways and sidewalks shall be provided as required. Include removal of snow cleared from 

construction areas by others, temporary egress routes, contractor access routes. Include clearing snow 

at contractor staging and trailer areas. If required, the site contractor is to remove excess snow from 

the project site and dispose of it at their own expense. This is enforced during the entire duration of 

the project whether the Site Contractor is mobilized on site or not. General Trades Contractor shall 

include the cost for removing snow within the building footprint during construction, including slabs 

on grade/deck and the roof/roof decking if needed for the installation of roof accessories, curbs, new 

roofing, etc. Snow and ice shall be removed from the building footprint by the General Trades 

Contractor to a site location as designated by the Construction Manager and further relocated (or 

removed) by the Site Contractor to a designated area. 

1.20 Site Construction Trade Contractor is responsible for salvaging and storing items on the site called to 

be salvaged. Items shall be placed into their final location by the site contractor. Locations will be 

provided by the Owner during the project.  
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1.21 Site Contractor shall include the restoration of all areas disturbed by construction to within one inch 

of grade. Fine grading and seeding of restored areas will be the responsibility of the Landscape 

Contractor.  

1.22 Site Contractor shall include the restoration of all areas designated for renovation to within one inch 

of grade. Fine grading and seeding of restored areas will be the responsibility of the Landscape 

Contractor.  

1.23 The Geotechnical Report and Environmental Site Assessment are furnished for use by the Site 

Contractors. All provisions, recommendations and practices contained within report will be the 

responsibility of the Site Contractor. 

1.24 The Site Contractor shall include all required shoring for the safe execution of the work. The Site 

Contractor must submit an engineered stamped drawing, by a licensed Connecticut engineer, for 

approval prior to commencing any shoring work. The extent of the shoring shall be determined by the 

means and methods employed by the Site Contractor. 

1.25 As part of the base bid, all excavated material not reused on site shall be removed from the site and 

legally disposed of so as not to delay the work of other trades.  Include stabilization of all stockpiles.  

The project site is limited, stockpiling of excavated material whether being reused and not may not be 

available, the Site Contractor to include in their bid the cost to move out and move in all material as 

necessary to allow the work of other trades. 

1.26 Include new imported material for all backfilling and offsite disposal of existing excavated material. 

1.27 Hazmat and Demolition work shown in the Contract Documents is the responsibility of the Hazmat 

and Demolition Trade Contractor. Work includes the full demolition and removal of the existing 

structures, foundations, stairs to structures, slabs, underground and aboveground utilities, and various 

items called out in BP#02. Hazmat and Demolition Contractor is responsible for all demolition and 

abatement within the building footprint and existing structures/canopies above and below grade. If 

footings or various other structural assemblies extend outside the building footprint underground, but 

are attached to the building, the Hazmat and Select Demolition Contractor is responsible for the 

demolition. The Site Contractor is responsible for demolishing exterior elements up to the outside of 

the face of the existing structure/canopies. All demolished materials shall be disposed of and 

documented in accordance with the High Performance Building Standards for the Project. The 

Hazmat and Select Demolition Trade Contractor shall be responsible for submitting updated CTHBS 

reports to the CM monthly identifying the cumulative totals of recycled materials for the project.  

Single stream disposal is allowed. 

1.28 Hazmat and Select Demolition Trade Contractor is responsible for minimizing required backfill due 

to removed foundations and subgrade items. Soils removed during the removal of subgrade items that 

are not suitable for reuse are to be exported from the Site by the Hazmat and Select Demolition Trade. 

Site Construction Trade Contractor is responsible for backfilling and compacting areas within the 

Hazmat and Select Demolition Trade Contractor’s demolition and abatement limits where below 

grade structures or materials are removed. Over excavation above and beyond what is required to 

remove foundations and subgrade items will be the responsibility of the Hazmat and Select 

Demolition Trade. A reasonable assumption for excavation and backfill is 2’ buffer around subgrade 

items. All backfill grades are to be coordinated with Construction Manager. Backfill and compaction 

shall comply with project specifications for earthwork.  

1.29 The Site Contractor shall protect areas to be excavated, areas already excavated, areas to be dug 

through from frost as required.  All excavated material whether stock piled or not shall be protected 

from frost by the Site Contractor.  The Concrete Contractor shall protect the entire (sides and bottom) 
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of all building foundation and retaining wall trenches from freezing commencing the day of initial 

excavation and forms are placed until the time the trenches are backfilled. 

1.30 Site Contractor is responsible to furnish and install for all types of specified soils, see specifications 

for soil types.   

1.31 Site Contractor shall include the removal of bedrock to complete the work required by the Contract 

Documents and BP#31. See Bid Proposal Form - Section 000240 for bedrock removal unit pricing. 

Site Contractor to carry bedrock removal allowances, based on fair value cost estimates, in base bid. 

Pay limits for bedrock are to be the subgrade and trench limits shown on the Contract Documents. If 

trench limits and/or subgrade limits are not shown, bedrock removal quantities will include two (2) 

feet outside the location of the underground structures, including but not limited to manholes, catch 

basins, and light pole bases. Site Contractor is responsible for surveying and quantifying bedrock 

removal, notifying the Construction Manager, and coming to an agreed quantity with the Construction 

Manager at the end of each work day. 

1.32 Refer to Specification 003100A - Preliminary Construction Schedule. Foundation systems to be 

complete during the winter season will require all excavated slopes to be backfilled prior to steel 

erection. The Site Contractor is responsible to keep all excavated slopes and banks requiring backfill 

free from frost.  

1.33 The Site Contractor is to excavate and remove from the site all unsuitable and excess materials. The 

site contractor is to pay particular attention to the geotechnical report and narratives and is to include 

cost of disposal to the appropriate waste management site(s) noted. The site contractor is to include 

the cost of furnishing and installing suitable additional backfill material. 

1.34 The Site Contractor shall include the installation and removal of temporary gravel ramps over 

foundations or into excavated areas for all trade contractor equipment access as required. 

1.35 The Site Contractor shall include the installation and removal of concrete pump pads and crane pads 

for all trade contractors as required. 

1.36 The Site Contractor shall provide a base line (x and y column lines at a minimum) and a grade 

benchmark on site from which the Trade Contractors will complete the layout of the work to be 

performed under their contract. Provide at a minimum two benchmark elevations. All survey work 

shall be performed by a surveyor licensed in the State of Connecticut. 

1.37 Provide for the costs of Layout and survey for items in this bid package. The Site Contractor shall 

establish and maintain a base line (at least two column lines for each building section) and grade 

benchmarks for use by all trade contractors. At the commencement of the Project the Site Contractor 

shall stake the property lines, pin all property corners. The Site Contractor is responsible to provide 

all surveys in accordance with the Contract Documents. All disturbed property pins shall be replaced 

at the end of the Project. Provide necessary surveys as required by the Town and owner to include A2 

and T2 As-built surveys.  

1.38 Furnish and install temporary paving, fencing, gates and signage for temporary egresses as required.  

The Site Contractor shall include all site signage and pavement markings, including temporary 

pavement markings and signage as required.    

1.39 The Site Contractor to include in bid furnishing and installing temporary fencing (6’) including driven 

posts with bottom and top bars, and furnishing and installing three (3) man gate assemblies and four 

(4) six foot by sixteen foot vehicle gates (2 - 8’ Panels), including full height scrim along the full 

length of the fence, as directed by the construction manager. Color of scrim to be selected by Owner. 

The Site Contractor to maintain temporary fencing through the duration of the project. Site Contractor 

shall include fencing relocations and setup per Phasing and Logistics Plans. See Specification Section 
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00 31 00B – Phasing Plan and Site Logistics Plan. At the completion of the project, remove fencing 

and restore areas. 

1.40 The Site Contractor to maintain protection of their work from student and public traffic outside the 

designated construction zones, including signage, barricades, fencing, etc. Work outside the 

designated construction zones must be coordinated with the Construction Manager prior to 

commencement.  

1.41 Include excavation and backfill for all under slab items in the new building and existing building 

including, but not limited to footings, piers, underpinning, retaining walls, sanitary waste, storm, vent, 

water, heating, cooling, telecomm and electrical items.   

1.42 Site Contractor to provide equipment to off load all reinforcing material for foundations, slabs on 

grade and slabs on deck. The Concrete Contractor to provide labor to lay-down and protect all 

reinforcing material and to convey into place.  

1.43 The vertical and horizontal sub-slab perimeter insulation inside and outside the building shall be 

furnished and installed by the Site Contractor. If not specifically identified on contract drawings, 

typical installation is to be included in the base bid for furnishing and installing 3” vertical insulation 

from bottom of slab (with 1” reduced thickness to top of slab) to top of footing for exterior foundation 

walls. 

1.44 The sub-slab vapor barrier shall be furnished and installed by the Concrete Contractor. 

1.45 Interior Underground Utilities and Subslab Work – “Interior Underground Utilities and Subslab 

Work” includes all work in the interior of the existing building requiring slab on grade removal for 

any of the following: Underground utility work, footing or foundation wall rework, and slab on grade 

replacement. See Demolition Plans, Architectural Plans, Structural Plans, and MEPF Plans for 

reference. Demolition and Hazmat Contractor shall demolish concrete slab down to subgrade to allow 

for new work installation. Site Contractor shall excavate to new work, allow for Concrete Trade or 

MEPF trade to complete work, backfill and compact, and grade for new slab replacement. Concrete 

Trade Contractor shall install new concrete slab or infill as required. Shoring of subslab work will be 

the responsibility of the Site Contractor.  

1.46 Site Contractor is responsible for excavation and backfill for all underground work required, 

including but not limited to work to the existing slabs on grade in renovation areas. Assume the 

excavated material will not be suitable for re-use. Include removal of excavated material and 

replacement with compacted structural fill.  

1.47 Include sealers on all exposed concrete installed under this bid package.  

1.48 Include caulking of all site concrete installed under this bid package.  

1.49 Site Contractor is responsible for furnishing and installing site bollards. Bollards with light fixtures 

are to be coordinated with the Electrical Trade Contractor.  

1.50 Site Construction Trade Contractor shall furnish and install exterior concrete equipment pads. 

Concrete Trade Contractor shall furnish and install interior and roof concrete pads, including the 

water heater and storage tanks. Grouting of any inertia bases is the responsibility of the Trade 

Contractor providing the bases.  

1.51 Concrete Trade Contractor is responsible for all required underpinning. Submit stamped (by CT 

licensed engineer) engineered underpinning plans for approval prior to commencing underpinning 

work, as required. Excavation and Backfill will be by the Site Contractor.  

1.52 Utility company fees are by Owner.  
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1.53 Fire sprinkler and Well Water services will be brought to a blind flange through exterior wall or 

above the new slab on grade by the Site Trade Contractor. NFPA testing will be performed from fire 

water storage tank to this flange accordingly. The coordination of the testing requirements is to be 

provided by the Fire sprinkler contractor including furnishing all required test flanges and test headers 

and assisting in the preparation of the NFPA documentation and sign-off. Site Contractor is to chlo-

rinate and flush exterior domestic water line as required.  

1.54 The Plumbing contractor shall provide the full domestic water system, excluding only what is being 

provided by owner’s private well contractor. Owner’s private well Contractor will funish and install 

the domestic water treatment system starting from the first valve on the interior of the building from 

the domestic wells to the check valve after DWBP-2. Plumbing Trade Contractor is  responsible for 

furnishing and installing the treatment discharge piping from the equipement to the exterior of 

building until it is pickedup by the Site Contractor per typical scopes of work. Site Contractor shall 

excavate, backfill and furnish and install the private well service and stub service into the building.  

1.55 Site Contractor is respoisnible for furnishing and installing the Water Treatment Disposal System. 

Work shall include all excavation, backfill, structures, and piping to within 5’ of the building for a 

complete system.  

1.56 Core boring and cutting and patching of concrete walls shall be the responsibility of the trade contrac-

tor requiring the opening. All utilities shall be picked up by the Site contractor within five feet of the 

building, excluding the Fire Sprinkler Line and Well Water Service.  

1.57 Site Contractor is responsible for filling out and/or carrying Unit Prices #1, #2, #3, #4, #5, #6, and #7. 

Unit prices #1, #2 and #7 tabulate Allowances #1 #2 and #3 on Bid Proposal Form – Specification 

000240. Allowances are to be included in the base bid sum. If Unit Prices and Allowances are already 

populated on the Bid Proposal Form, Site Contractor shall include the set values in the base bid sum, 

and by signing the Bid Proposal Form is in agreement with the values.  

1.58 Site Contractor to included 60 hours each for 1 Loader, 1 Operator, and 1 Laborer, for miscellaneous 

site improvements not shown on the Contract Documents and Bid Package #31, including but not 

limited to installing temporary walkways, temporary fencing work, pavement marking, and driveways 

to accommodate building egress and maintain traffic flows, test pits and site investigation. Cost is to 

be included in the base bid and listed under Allowance #99 on the Bid Proposal Form.  

1.59 Site Contractor is to include site cleanup and maintenance after the completion of Phase 1 – Enabling, 

Phase 2A and Phase 2B, in addition to the requirements per the Contract Documents and Bid Package 

#31. Site Contractor is to include asphalt patching for installation of work in active school locations 

or as required per the phasing plan. Example: Fire Protection line from the tank in Phase 1 – Enabling 

will included temporary patching the r 

1.60 The Site Contractor is to provide excavation and backfill, sand bedding and markings for electrical, 

telephone, CATV conduit and electrical duct banks. The Electrical Contractor is to furnish and install 

all exterior electrical conduit, junction boxes, pull boxes, pull strings and wiring related to the 

electrical work. The Electrical Contractor to furnish and install all piping and or conduit, junction 

boxes, pull boxes, pull strings and wiring related to communications work. 

1.61 Site Contractor is responsible for furnishing and installing all playground surfaces and equipment, 

including salvage, relocation and reinstallation of existing equipment. 

1.62 Site Contractor is responsible for all protection of existing trees and structures designated to remain, 

including staking and/or tree protection fencing (4/C310) as applies. Landscaper is responsible for 

removing staking/protection fencing.    
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1.63 Site Contractor is responsible for furnishing and installing metal security fencing and gates and chain-

link fencing, including the excavation and backfill, and placing footings. 

1.64 Site Contractor is responsible for furnishing and installing all site signage not attached to the 

new/existing building. Refer to specifications for quantity and type.  

1.65 Active Depressurization System (Radon Pit) per Sheet D3/A560 – Site Contractor shall excavate, 

install geotextile grid and permeable fabric, install CMU block, and backfill. The Concrete Contractor 

is responsible for installation of the vapor barrier and all aspects of the slab replacement. Structural 

Steel Contractor is responsible for furnishing and installing metal deck. Plumbing Contractor to 

coordinate opening size and location with Site Contractor, Structural Steel Contractor, and Concrete 

Contractor, and furnish and install all piping for the Active Depressurization System. All Contractors 

to review both Structural and Architectural drawings for coordinating installations. 

1.66 Site Contractor is responsible for furnishing and installing all perforated sub slab footing drainage on 

the exterior of the building. Plumbing Trade Contractor is responsible for installing all perforated sub 

slab footing drainage on the interior of the building (if required), with the excavation and backfill by 

the Site Contractor.   

1.67 Site light pole system excavation and backfill to be provided by the Site Contractor. Electrical Trade 

Contractor is responsible for the wiring and installation of all site lighting components. Site light pole 

foundation to be furnished and installed by the Electrical Contractor.  

1.68 Electrical & Low Voltage Trade Contractor is responsible for the wiring and installation of all site 

camera components (pole mounted cameras) and coordination with the Electrical Contractor. 

Electrical Contractor is to provide and install polymer concrete enclosure and coordinate with Site 

Contractor. Site Contractor is responsible for excavation and backfill.  

1.69 Site Trade Contractor is responsible for all work associated with the new modular retaining wall. See 

Contract Drawings for the limits of the work, and Specifications for additional details. 

1.70 Miscellaneous Metals Contractor shall furnish all exterior metal railings and include installation 

unless railings are cast into Site Contractor’s new concrete or new retaining wall. Site Contractor is 

responsible for casting railings into new site concrete.  

1.71 Site Contractor to provide backfill at the existing water storage tank to be removed adjacent to the 

west foundation wall of the current fire pump room (not shown on drawings). Exact size and location 

to be determined in field. 

1.72 Site Construction Contractor is responsible for Alternate #5 – UG Storage Tank Removal. Alternate is 

to be populated on the bid form.  

1.73 Site Construction Trade Contractor is to include the cost for Saturday Work for 100% of the 

Saturday’s in Summer 2025, with a full crew based on the daily average working crew during the 

week. It is to be assumed and included in the base bid that at a minimum (4 personnel x 3 Saturdays x 

8hours/day = premium time for 96 hours). All costs are to be included in the base bid.  

1.74 Site Construction Contractor is responsible for coordination the installation of the (2) 1000gallon 

propane tanks with the Service Provider. Site Contractor is responsible for installation of the concrete 

pad, enclosure, and trenching/backfill of gas piping to the building.  

1.75 Include excavation and backfill required for the installation and removal of all temporary power, 

lighting, data, and other temporary utilities.  
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1.76 TEMPORARY SITE UTILITY AND SERVICE REQUIREMENTS: 

a. Temporary Construction Power: The Site Contractor is responsible for the excavation and 

backfill for temporary construction power and power to CM Trailer where required. Services 

are to be assumed to be run underground to service location. 

b. Temporary Trailer Power: The Electrical Contractor shall furnish, install and maintain a 

power connection to the construction manager’s field office. The field office will be located 

on the Northeast side of the building. See Specification Section 003100B – Phasing and 

Logistics Plans for location. If required, Site Contractor shall excavate and backfill 

underground power supply and internet services to Construction Manager’s Trailer. 

c. TEMPORARY HEAT - A temporary propane fired heating system will be utilized for the 

2025/2026 heating season. Temporary heat must be operational by November 1, 2025.  

Assume temporary heat will be implemented in stages. The Mechanical Contractor shall 

furnish, install, maintain, monitor and remove when no longer necessary a minimum (5) 

Rankin propane fired ROT 600 heaters with all necessary equipment, fans, manifolds, piping, 

hoses, etc..  All units will be thermostatically controlled. The Mechanical Contractor shall 

include a CO2 monitoring system and all piping and connections. The Electrical Contractor 

shall provide all necessary wiring and panels required to power units. The Site Contractor 

shall furnish and install (4) 4” PVC Conduits, excavation (18” deep) and backfill from each 

tank farm to the building. The Site Contractor shall provide a level surface and jersey barrier 

protection around the tank farms in accordance with local AHJ’s requirements. The Site 

Contractor shall include tank farm coordination with local AHJs and shall maintain 

continuous access to the tank farms to allow servicing the tanks.  The Mechanical Contractor 

shall provide a temporary heating system plan and logistics plan to be submitted to the Fire 

Marshal/(AHJs) for approval.  The General Trades shall provide a weathertight plywood 

enclosure around the piping as it enters the building and shall assume piping will enter 

through a window opening.  

d. Phase 1 Enabling Temporary Power and Plumbing: The Site Construction Contractor 

shall provide excavation and backfill for temporary electrical and for temporary plumbing 

outside the building for the temporary boiler system and private well. Trenching will be 

required to private well and to temporary boiler system from the existing building. See BP#22 

and BP#26 for additional details.  

e. Phase 1 Enabling Temporary Enclosure: The General Trade Contractor shall furnish and 

install an 18’x10’ framed at the start of the project for housing the temporary well water tanks 

and pumps. Enclosure is to be adequately framed and have plywood sheathing and roof 

system. Plywood roof is to have a water tight roof system installed to last the duration from 

August 2025 thru August 2026. Walls are to be insulated to maintain temporary heat within 

the space. If a prefabricated shed system is more cost/time effective, submission will be 

reviewed by the CM and approved if acceptable. The Electrical Trade Contractor shall 

furnish and install a wall mounted electric heater of adequate size to heat the space to 

maintain above 50 degrees. Electric heater is to have a local temperature sensor. Site 

Contractor is responsible for grading and installation of 4” processed aggregate base/crushed 

stone pad along with a 4” thick x 8’x 16’ concrete pad for temporary tank and pump 

placement.   

 

 

 


