

MATERIALS SCHEDULE - CD

Table with columns: TAG, ITEM, MANUFACTURER, PRODUCT, SIZE, COLOR, FINISH, Comments. Contains detailed material specifications for various items like woodwork, glazing, floorings, and wall coverings.

MATERIALS SCHEDULE - CD

Table with columns: TAG, ITEM, MANUFACTURER, PRODUCT, SIZE, COLOR, FINISH, Comments. Continuation of material specifications for wall coverings, display surfaces, and protection panels.

MATERIAL NOTES
1. WHERE THE DRAWING MATERIAL SCHEDULE AND PROJECT MANUAL CONFLICT (AKA MATERIAL & FINISH SPECIFICATIONS) THE GREATER QUANTITY, GREATER QUALITY & HIGHER VALUE PRODUCT OR INSTALLATION OPTIONS IDENTIFIED SHALL PREVAIL UNLESS CLARIFIED VIA ADDENDUM DURING THE BID PROCESS OR CLARIFIED DURING A SCOPE LEVELING MEETING.

ALTERNATES
ADD ALTERNATE NO. 3 -- LINOLEUM FLOORING: ADD LINOLEUM FLOORING IN LIEU OF VINYL COMPOSITION TILE (VCT, BASE BID) AT ALL AREAS INDICATED IN FINISH & MATERIALS PLANS.



Notes: This drawing is the property of Tecton Architects | pc The user, re-use or reproduction of this drawing for any purpose whatsoever without an expressed written agreement between Tecton Architects | pc and the user is prohibited. Rights to use the information on this sheet are not transferred until payment has been received for services rendered. Any rights so granted are non-transferable to other parties without the prior expressed written consent of Tecton Architects | pc

Client/ Contractor: MADISON PUBLIC SCHOOLS
10 Campus Drive
Madison, CT, 06443
Project: NEW PK-5 ELEMENTARY SCHOOL
180 Mungertown Road
Madison, CT, 06443
STATE PROJECT NO. 076-0067N

Key Plan: GENERAL CONSTRUCTION PHASE 2 OF 4
Issues / Revisions table with columns for No., Date, Description.

Drawing Title: MATERIAL SCHEDULE
Project Manager: JH Project No: MAD02AR
Project Architect: TRM Production Leader: SB
Project Designer: KM Peer Reviewer: RA
Drawing Number: 10.10